Guidelines on Procedures for Inviting Entities to Apply for a Project Subsidy under the Fiscal
2014 Supplementary Budget Project: “Project for Decommissioning and Contaminated Water
Management (Development of Criticality Control Technologies of Fuel Debris)”

Date: March10, 2015
Management Office of the Project for Decommissioning
and Contaminated Water Management

The Management Office of the Project for Decommissioning and Contaminated Water
Management invites entities to apply for a project subsidy under the Fiscal 2014 Supplementary
Budget Project, " Project for Decommissioning and Contaminated Water Management (Development
of Criticality Control Technologies of Fuel Debris)” as outlined below. When applying for a project
subsidy, please refer also to the Subsidy Granting Rules ("Grant Policy for Subsidy for the Project for
Decommissioning and Contaminated Water Management”).

1. Purpose of Project

The purpose of this Project is to improve the standard of Japan’s science and technology and to
smoothly carry out measures for decommissioning TEPCO Fukushima Daiichi Nuclear Power
Station and its contaminated water management by implementing projects that support the
development of technology for decommissioning TEPCO Fukushima DAIICHI NPS and its
contaminated water management.

2. Contents of Project

This Project shall be implemented on the basis of the Mid- and Long-term Roadmap towards the
Decommissioning of TEPCO'’s Fukushima Daiichi Nuclear Power Station Units 1-4.

In decommissioning the Fukushima Daiichi NPS, on-site workers must be protected from radiation
exposure and impacts on the surrounding environment must be prevented, due to re-criticality
occurred when fuel debris configurations and water levels may change in the course of fuel debris
retrieval work. Now that several methods of fuel debris retrieval are being investigated, conditions to
cause the criticality state must be sorted out well in advance and reflected in each work process.

It is also necessary that an appropriate criticality control method should be established on the
basis of several retrieval methods in order to ensure that excessive impacts on workers and the
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surrounding environment be avoided by detecting promptly and controlling the re-criticality caused if
such should ever occur. Moreover, due consideration must be given to the safety regulations for the
Fukushima Daiichi NPS designated as the Specified Nuclear Facilities. In view of these
considerations, the following technology development shall be undertaken.

This Project shall be implemented in close coordination with the subsidy project “Advancement of
Grasping Conditions inside Reactor by Accident Progression Analysis and Actual Data, etc.”
Accordingly an implementing organization must be created for that purpose. It is necessary to feed,
as needed, information to the database being developed by the Said project. Especially, by
visualizing and comparing the outcomes of assessment of risks and impacts of criticality that may
occur in the fuel debris assumed to exist in a variety of configurations and properties in several
locations in the reactor core, in-put information that plays an important role in evaluating the risk of
the fuel debris as a whole will be provided.

(1) Development of Criticality Evaluation Method

In respect of each operational process of several retrieval methods including not only the full
submersion method but also partial submersion method, etc., conditions to cause re-criticality
shall be sorted out and impact evaluation methods based on the assumption that the re-criticality
state has been reached, shall be developed.

Equally, based on the investigations carried out so far on criticality scenarios, the goals of
criticality control shall be analyzed and sorted out. And criticality control method including
criticality mitigation measures, which take into full account their on-site applicability and
compatibility with the related facilities, shall be proposed. Furthermore, by applying the latest
knowledge, the conditions, including those prevailing before the start of retrieval work, under
which the re-criticality stage will be reached as well as impact assessments after the criticality
stage has been reached shall be reviewed and their results will be presented in an easily
understandable manner.

(2) Development of Method for Monitoring the Imminence of the Ciriticality State

Bearing in mind several methods of fuel debris retrieval, methods for detecting the imminence
of the criticality stage shall be proposed in order to prevent the occurrence of the criticality. In so
doing, good use shall be done of know-how from existing systems such as criticality imminence
monitoring systems for liquid waste processing facilities and cooling facilities as well as criticality
detection systems using neutrons and etc.

(3) Development of Technology for Detecting Re-criticality

Bearing in mind several fuel debris retrieval methods, method for detecting promptly the

re-criticality that has been reached, shall be proposed.
(4) Development of Criticality Prevention Technology

With a view to preventing criticality at the time of fuel debris retrieval and subsequent transport
and storage work as well as after the completion of storage work, neutron absorbers and work
method using the absorber shall be developed.
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In studying the work method of inputting neutron absorbers at the time of fuel debris retrieval,
their evenness and retention shall be taken into account. Soluble neutron absorbers as well as
insoluble neutron absorbers, which are more useful in terms of material corrosion prevention,
shall be developed. Moreover, in order to assess the applicability of possible choices of neutron
absorbers to each work process of several retrieval methods, evaluation on the amount of input
required for criticality prevention and verification tests, etc. shall be carried out.

*Based on the fact that in respect of criticality evaluation on fuel debris in the reactor core,
evaluation on the basis of certain assumptions has been carried out by research institutions,
efforts shall be made, by way of counting on the knowledge and experience of external experts, to
enable to share perception for a unified assessment(not excessively conservative assessment).
Investigations shall be made as to building an operational structure to be able to verify, with the
help of assessment by independent expert organizations, evaluation methods useful to the
assessment of the possibility of criticality and its impact, which TEPCO will propose in the future in
response to the safety requirements.

(5) Management of Research and Development
[1] Human Resources Development Undertaken from Mid- and Long-term Perspectives

Cooperative measures such as joint research projects with universities and research
institutions shall be strengthened with a view to developing the human resources required in
the context of mid- and long-term perspectives.

[2] Mobilization of Knowledge from both Domestic and Overseas Sources

Projects shall be implemented by making best use of knowledge and findings from domestic
and overseas sources. In particular, the introduction of necessary technologies from domestic
and overseas sources shall be widely considered. In the case of development of equipment
and appliances, maximum consideration shall be given to the standardization of
technological foundation [Use of generic products and previously developed products] in order
to promote their rational development.

Furthermore, the validity of evaluation methodology must be, by nature, subject to objective
verification and assessment by authoritative third party organizations such as academic
societies. Therefore, in working out a methodology development plan, involvement of a third
party committee must be incorporated into such development plan in terms of a clear-cut
milestone towards the final achievement.

[3] Clarification of Test Requirements and Development Specifications

The requirement levels necessary for implementing decommissioning activities must be
verified before the commencement of element tests and equipment designing; furthermore,
evaluation of to what extent existing technologies can be utilized must be conducted in
guantitative terms as much as possible (Presenting the current Technology Readiness Level:
TRL). Based upon these, information on the targeted precision of the test and equipment
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development to be achieved in comparison with the requirement levels must be shared among
the parties concerned and thus, the test conditions and design specifications shall be
established.

[4] Setting Performance Indexes in Terms of Goals Achieved

Easily understandable performance indexes serving as criteria for appraising goals
achieved shall be studied, and such indexes to be indicated in numerical terms (Setting the
targeted TRL) shall be used to verify whether or not goals have been achieved at the time of
termination of the project.

[5] Cooperating with Decommissioning Operations and Other Research and Development
Projects

Possible contributions of results obtained to decommissioning operations and other
research and development activities shall be verified and cooperative efforts with other
research and development projects being implemented towards decommissioning shall be
pursued. In doing so, in-put and out-put information relating to other projects, etc. shall be
documented in writing and shared with the Management Office and other organizations
concerned at the time of initiation of the project and later as needed. Furthermore, information
relating to the implementation of the project (The state of progress, data acquired and
problems having arisen, etc.) shall be duly shared with the Management Office and other
organizations concerned.

[6] Research management

A flexible scheme must be established so that it can reflect the results of discussions

regarding the Mid- and Long-term Roadmap, meetings of the Secretariat of the Team for
Decommissioning and Contaminated Water Countermeasures Cabinet Office, Nuclear
Damage Compensation and Decommissioning Facilitation Corporation and etc. In
implementing the project, the fact that the targeted result of the project has been set to
accomplish the goals of higher order of this Project must always be kept in mind.

[7] Work Management at Fukushima Daiichi NPS, etc.

When work such as in situ studies and demonstration tests, etc. is carried out at the
Fukushima Daiichi NPS, the project implementing entity concerned shall make prior
coordination with TEPCO, shall set up a necessary operational control scheme based on a full
understanding of the rules to be complied with and the matters to be heeded and shall take
appropriate safety measures.

[8] Project Report

The project implementing entity shall report to PMO at its request about the project
implementation plan, the state of progress in the implementation of the project and the
outcome of the project and after the termination of the project shall prepare and submit a
performance report as well as an explanatory note on matters suitable for public disclosure.

[9] Improving Information Disclosure



Efforts shall be made to improve explanations and briefings on the contents of project
implementation and its results with a view to making them more easily understood by the
general public.

[10] Prior preparation of alternative plans

In order to be well prepared for unforeseen circumstances where the project may not
progress as planned during the project implementation period, alternative plans shall be
prepared in advance. The project entity shall inform PMO of the content of such alternative

plans in case it is prepared or revised.

3. Project Implementation Period

From the day of grant decision through March 31, 2016

This research and development project envisages implementation up to the fiscal 2019. Subsidy
granting beyond the fiscal 2016 shall be comprehensively judged in view of the outcome of research
and development and Government budgetary situation, etc.

4. Implementing Scheme

Ministry of Economy,
Trade and Industry

l Funding Comments
Subsid ! ' = '
RN PRE [Fund establishment
or_ganization] i\
Acsigrment The Muclear Damage
Information sharing GOI‘T‘IDEHSBUOH and
, Request for review I - > Decommissioning
ReV|eW/ and evaluation nslruc:n.ns an Facilitation Corporation
* advice - iy % o e
Evaluation <] [PMO-D/CW] A comments
committee W Information sharing TOkYD E[ectric
and evaluation
result Power Company
Comments — -
Application for Grant s;;?;n‘::;iSi:? Progress Progress
Completion report sishaidy amounteport management
N
Subsidized entities

| (Private organization, etc.)

5. Application Requirements
The private companies, etc. satisfying all of requirements (1) to (7) shown below are qualified to
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apply for the subsidies. Applications from consortia are also acceptable. In that case, a managing

legal entity must be appointed out of each consortium and submit the project proposal. (Please note

that no managing legal entity may commission the entire work to another legal entity.)

(1) Possessing the organization for properly conducting the relevant subsidized project.

(2) Having the capacity, knowledge and experience required for conducting the relevant subsidized
project.

(3) Having the management foundation required for smoothly conducting the relevant subsidized
project and sufficient ability to control the funds and other resources.

(4) Being able to follow the appropriate accounting procedures in accordance with the “Grant Policy
for Subsidy for the Project of Decommissioning and Contaminated Water Management” and the
“Subsidized Project Administration Manual”. With regard to overseas entities, as a general rule,
being able to prepare the evidenced documents in Japanese or English, and present them in
Japanese territory on demand from the PMO.

*) http://www.meti.go.jp/information_2/downloadfiles/jimusyori_manual.pdf

(5) Not foreseen to be subject to Articles 70 and 71 of the Cabinet Order concerning the Budget,
Auditing and Accounting
(6) Not fulfilling any of the conditions stipulated in the “Guidelines for the suspension of subsidies
controlled by the Ministry of Economy, Trade and Industry and the suspension of designation
relating to the contracts”. (January 29, 2003, No 1) First column, the second items in Attachment
(7) Not preventing the results obtained through the project from being used for the measures
for decommissioning Fukushima Daiichi NPS and Contaminated Water Management.

In this Project, a partial proposal shall mean a proposal concerning any of (1)-(4) of the Contents
of Project or a proposal concerning more than one of the Said (1)-(4). However, each of (1)-(4) of
the Contents of Project must be treated as the integral total for which a proposal must be made
and any proposal that takes up only partial element technologies or process in respect of each of
the Contents of Project shall not be accepted.

6. Requirements for Grant Decision
(1) Number of proposals to be adopted: One proposal
(If a partial proposal is made, the feasibility of incorporating it into the total development scheme
shall be studied)
(2) Subsidy rate and maximum amount of subsidy
Not exceeding 1/2 of the subsidized cost (Payment with JPY)
Maximum amount: 150,000,000 JPY (Project budget: 300,000,000 JPY)
The contents of the project, amount of the subsidy, etc. will ultimately be settled only after
coordination with PMO.



(3) Time of Payment
In principle, the subsidies are paid after the project is completed.
*Please note that cases where the payment (i.e. the payment by estimate) before the completion
of the project is permitted are limited.
(4) Confirmation of the amount of payment

The amount to be paid is decided based on the result report which is submitted by the
operating entities after the project is complete as well as the results of the survey at the
verification site and/or the office.

The amount to be paid will be the total of the expenses to be covered by the subsidies, which
do not exceed the granted subsidy amount. For this reason, the account ledgers, receipts and
other documents are necessary for supporting all the expenses. All the expenses will be strictly
inspected and the expenses are strictly evaluated. Thus, the expenses not meeting the conditions
mentioned above may be rejected.

7. Application Procedure
(1) Application Period
Commencement: Tuesday March 10,2015
Deadline: 10:00 AM on Wednesday March 25,2015
We will not accept any proposals after this deadline.
(2) Information Session
Tuesday March 17,2015 14:00-15:00
Venue: Kaigisurunara Shinbashi, Conference Room 5D
Map: http://www.kaigisurunara.jp/access.html

If you would like to attend the session, please inform the contact point written in “12. Contact”
by 10:00 AM on Monday March 16 via email.

When making contact, please title your e-mail “Register for Attendance to the Information
Session for ‘Project of Decommissioning and Contaminated Water Management (Development of
Criticality Control Technologies of Fuel Debris)”” and include the “corporate or organization name,”
“name of the attendee,” “department,” “phone number,” “fax number,” and “e-mail address” in the
main text.

Due to the limited capacity of the venue, we regret we have to limit the number of attendees to
2 persons for each applying organization (In the case of a joint application from a consortium
involving more than one organization, such consortium shall be regarded as one organization
entitled to 2 attendees). Please note that in case the number of participants is large, more than
one information session may be organized with a readjusted schedule.

(3) Application Form and Other Documents to be Submitted
[1] Please submit the following documents as one file. Please title your file “Application for the
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Subsidy Program ‘Project of Decommissioning and Contaminated Water Management
(Development of Criticality Control Technologies of Fuel Debris)’.
= Application form (Form 1)
= Outline of Subsidy Project (Form 2)
* Other documents
—Outline of Corporation or Organization (such as a brochure, etc.)
—The financial results, and statement of revenues and expenses (of the last year)
—The Articles of Association or the act of endowment
— Other supporting documents
* You must submit 15 copies of the application documents using A4 paper. You can describe
them in Japanese or English. One CD-ROM must be submitted along with the hard copies.
As a general rule, the file format must be Ichitaro, MS-Word, MS-PowerPoint or MS-Excel.
If you have unavoidable reasons not to be able to use these formats, please contact us.

[2] All the application documents submitted will not be used for any purposes other than the
evaluation in the course of the selection process. Please note that the application documents
submitted will not be returned. We take the utmost care to preserve confidentiality. However,
if your proposal is adopted, the information except the non-disclosure information (i.e. the
personal information, the information detrimental to the legitimate interests of legal entities)
may be disclosed under the “Act on Access to Information held by Administrative Organs”
(Act No. 42 enacted on May 14, 1999).

[3] The costs spent for issuing the application documents and other documents will not be
included in the expenses. Also, the costs spent for issuing those documents will not be
compensated for regardless of whether the proposal is adopted or not.

[4] The matters described in your proposal are considered to be the fundamental policies which
should be observed during the project. Consequently, please be sure to describe only the
matters which are feasible within the budget. Also, please note that even if your proposal is
adopted, it may be rejected later on if you make a significant change to it at your discretion.

[5] Appropriateness of the costs breakdown must be shown using supplemental explanation
documents.

(4) Place of submission
The application documents must be delivered to the following address via hand-carry, postal
mail, etc.
Shinbashi JB Bldg. 5th Floor,6-9-5 Shinbashi, Minato-ku Tokyo 105-0004,Japan
Mitsubishi Research Institute Inc.
c/o Management Office for the Project of Decommissioning
and Contaminated Water Management
Contact: Matsumoto, Kawai
* Please DO NOT send the application documents via fax. Incomplete documents will be

8



rejected and not subject to evaluation. Therefore, please carefully read and follow the
procedures for application to correctly fill out the documents.

* Any application documents submitted after the closing date will not be accepted. If you
send the documents by postal mail, they may not be delivered by the designated time
on the closing date. Consequently, you are advised to mail them sufficiently ahead of
the closing date.

8. Evaluation and Adoption
(1) Method of Evaluation
Applications will firstly be evaluated through paper screening, so that the applicants for the
presentation to the review committee can be selected (The presentation will take place
approximately within one week from the closing date of the application). Depending on the
capacity of the venue, the number of the participants to the presentation may be restricted.
Furthermore, hearings and on-site investigation may be conducted as required; and submission of
additional documents may be requested.
(2) Evaluation Criteria
Applications are to be comprehensively evaluated based upon the following criteria. However,
the applications which have been judged not to meet the criterion [3] and [4] shall be disqualified
regardless of evaluation of the other criteria.
Regarding a partial proposal, its combination with the whole development scheme is to be one
of the items to be considered.
[1] Objective, Contents, Implementation Method
- Whether or not the project purpose corresponds to the Project purpose described in the
“Guidelines on Procedures of Applying” shall be evaluated.
- Judgment is made as to whether the contents of the proposed project conform to the project
objective and are described concretely and specifically
* Whether the implementation method of the proposed project is consistent with its purpose and
contents shall be evaluated.
[2] Project Implementation Schedule
Whether or not the project implementation plan (timeline) is appropriate to the purpose and
details of the project, etc. is to be evaluated.
[3] Project Implementation Scheme
Judgment shall be made as to whether the entity has the project implementation structure,
expertise as an organization, expertise of those who are to be engaged in the project, and the
track records of similar projects, etc.
[4] Project Cost
Whether or not project costs are appropriately allocated to the project purpose and contents,
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etc. is to be evaluated.
[5] Financial Basis and Management System for Implementation of Project
Whether or not the applicant organization has a financial basis and a management system
enabling them to implement the project is to be evaluated.
(3) Decision and Announcement of Results
PMO will release the name of the adopted entity on its website. The adopted entity will be
notified of the result.

9. Granting of Subsidy

The project shall be initiated after the adopted entity submits a grant application for the subsidy
to PMO and PMO has sent a notice of grant in return.

It should be noted that there may be changes in the details, composition and scale of the project
as well as its budget between the determination of adoption and grant, as a result of consultation
with the PMO. Also, please be aware that the subsidy may not be granted if the granting
requirements are not met.

Although subsidized project operating entities may be provided with information required to
implement the project after the determination of grant, they may be requested to observe the
confidentiality depending on the nature of the information.

10. Allocation of Expenses
(1) Classification of Expenses Covered by Subsidy
The expenses covered by the subsidy shall be those directly required for the implementation of
the project and those required for compiling the project results. The specific items are listed below.

Items of Expense Description

(1) Labor Costs Expenses for personnel required to implement the subsidized project.

Expenses for raw materials, consumables, design/fabrication/processing,

(2) Operating Costs | facility/equipment, goods purchase, research, outsourcing, travel,

remunerations, rent/depreciation and other necessities.

(2) Expenses not to be Included in Expenses Covered by Subsidy
- Office supply equipment (furniture such as desks, chairs and bookshelves, office machinery and
so forth) with which the applicants should already be provided when considering the nature of
the project.
-Expenses for handling accidents and disasters that occurred during the project. (However,
cancellation fees incurred by reasons not attributable to subsidized project operating entities
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may be directly included as an expense. Please consult the person in charge on this matter.)
-Expenses unrelated to the project
(3) Exclusion of Consumption Tax from Expenses Covered by Subsidy

If general and local consumption taxes (hereafter referred to as “consumption tax”) are
included in the subsidy amount, the applicants shall be requested to submit a report after the
settlement of tax amount, according to the granting guidelines.

This is so specified as to demand, at the time of filing an income tax return, that subsidized
project operating entities should report and return the amount to which the subsidy has been
applied, out of the amount of deduction for taxable purchase, so that the amount for which the
subsidy has been allocated out of the amount of deduction for taxable purchase shall not be
detained.

However, because the report mentioned above is based on an income tax return that will be
filed after the settlement of the subsidy, occasional delinquency in reporting due to lapse of
memory has been found. Also, in order to avoid the complicated office procedures that need to
be followed by subsidized project operating entities, the consumption tax shall be handled as
follows.

When determining the amount of subsidy applied for in the grant application, the consumption

tax must be excluded from the expenses covered by the subsidy before calculating the subsidy

amount and submitting the application.

However, to avoid hindrance to the implementation of the subsidized project, such subsidized
project operating entities as those listed below shall be permitted to include the consumption tax
in the expenses covered by the subsidy when calculating the amount of subsidy.

[1] Subsidized project operating entities who are not classified as taxpayers under the

Consumption Tax Act

[2] Subsidized project operating entities who are tax-exempt business entities

[3] Subsidized project operating entities who are business providers subject to simplified tax

[4] National or local governments (limited to cases when project is conducted with a special
account), or subsidized project operating entities who are corporations listed in the attached

Table 3.

[5] Subsidized project operating entities who are using the general account of a national or local
government

[6] Subsidized project operating entities who are taxable business providers that choose a refund
of consumption tax, following confirmation of consumption tax and purchase tax deductions,
for instance due to a low amount of taxable sales

11. Miscellaneous
(1) Any expenses incurred before the date when the decision on grant of the subsidy is made
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(including expenses for order placement) shall not be covered by the subsidy program.

(2) In the event that the subsidized project operating entity desires to make a purchase or other
contract related to material procurement or involving an occurrence of cost, it shall invite open
competitive bidding, as a general rule, from the viewpoint of cost effectiveness. If the subsidized
project operating entity desires to outsource part of the subsidized project to a third party or
conduct the project in partnership with a third party, it shall in advance make a contract on the
implementation and report this to PMO.

(3) Once informed that the decision on grant of the subsidy is made, the subsidized project operating
entity shall not change the subsidy budget distribution or the details of the subsidized project nor
interrupt or terminate the project without prior approval from PMO.

(4) The subsidized project operating entity shall promptly report the progress of the subsidized
project and so on whenever required to do so by PMO.

(5) Atfter the subsidized project is completed (or the project termination is approved), the subsidized
project operating entity shall submit a project result report to the management office.

(6) The subsidized project operating entity shall keep accounts on any expenditures for the
subsidized project with dedicated account books accompanied by all written evidences in a way
that is clearly differentiated from the other accounting to ensure that all incomes and expenditures
are meticulously accounted for. The entity shall maintain the account books at least five years
after the fiscal year in which the date of completion (or the date of approval for termination) is
included so that they can be accessible whenever requested by METI, fund establishment
organization and PMO.

(7) With respect to the assets acquired or the utility of which has increased through the subsidized
project (hereinafter referred to as "the Acquired Assets, etc."”), the subsidized project operating
entity shall manage them with due care of a prudent manager even after the completion of the
subsidized project, and strive to effectively make use of them in accordance with the purpose of
the grant of the subsidy. All applicable Acquired Assets, etc. shall be properly controlled using an
Acquired Asset Ledger during the asset disposal restriction period, which will be separately set
forth.

(8) If the subsidized project operating entity needs to dispose of (i.e., use, transfer, loan or offer as
collateral assets contrary to the purpose of the grant of the subsidy) any Acquired Asset having a
unit price equal to or higher than 500 thousand yen (tax excluded) during the asset disposal
restriction period separately set forth, they must obtain prior approval. In this case, the entity shall
pay part of or the entire subsidy amount as a general rule. (The maximum payment does not
exceed the subsidy amount for the appropriate asset to be disposed of).

(9) After the completion of the subsidized project, the Board of Audit may visit the premises of the
subsidized project operating entity for inspection.
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12. Contact
Management Office for the Project of Decommissioning and Contaminated Water
Management, c/o Mitsubishi Research Institute, Inc.
Shinbashi JB Bldg. 5th Floor, 6-9-5 Shinbashi, Minato-ku Tokyo 105-0004,Ja
Contact: Matsumoto, Kawai
E-mail: hairo26-1st-ml@mri.co.jp
Contact us through e-mail or FAX. We regret that no inquiries will be accepted via

telephone.
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(Form 1)

No.
*Leave blank.

Management Office for the Project of Decommissioning and Contaminated WaterManagement

Application for the subsidies for the “Development of Criticality Control Technologies of Fuel Debris”

Company/Organization
Name

_ Seal or Signature
Representative

(Full Name and Title)

Applicant

Address

Contact Person
(Full Name)

Section/Department

Title

Contact

Telephone
(Extension, if any)

E-mail
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(Exhibit)

1. Name of the subsidy project

2. Objective and contents of the subsidy project
*Describe your own understanding of the background of the project, the purpose of the project

and its contents briefly.

3. Scheduled commencement and completion dates of the subsidy project
(Scheduled commencement date):

(Scheduled completion date):

4. Entire costs needed for the project JPY
5. Costs subject to subsidy JPY
6. Subsidy amount to be applied for JPY

7. Allocation amount of the costs for the subsidy project, costs eligible for the subsidy and subsidy
amount to be applied for

The contents are the same as (2) Expenditures, I. Summary table of “2. The income and

expenditure budget of the Subsidized Project” of the Form 2, “Brief explanation of subsidized

project”.

8. Bases for Calculation for the above amount
The contents are the same as (2) Expenditures, Il. Distribution of Costs of “2. The income
and expenditure budget of the Subsidized Project” of the Form 2, “Brief explanation of

subsidized project”.

9. If a group is formed to conduct the Project, the names of the group and the member companies

Note 1: _The “costs required for the Subsidized Project” refers to the cost required for performance

of the relevant project. As a general rule, the amount must be provided after deducting the

amount of the national and local consumption taxes.

Note 2: As for the amount of the "Subsidized Costs”, as a general rule, the amount of the “costs
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required for the Subsidized Project” eligible for the Subsidy must be provided after
deducting the amount of the national and local consumption taxes.

Note 3: The “amount of the Subsidy applied for” refers to the amount of the “Subsidized Costs” for
which grant of the Subsidy is requested, and the amount limit is the amount of the
“Subsidized Costs” multiplied by the Subsidized Ratio (any amount less than JPY1 shall be

rounded down).
Remark: The size of the paper used shall be the Japan Industrial Standards A4 Format.
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(Form 2)

Address

Name (Name of Corporation and Title/Name of Representative Person)

Outline of Subsidy Project

1. The implementation plan for the Subsidized Project
(1) Contents and implementation method of the project
*Specific implementation contents and method, based on clarification of issues for each
objective of research and development
*Specific proposal to improve outcome of the project

*Implementation location of the project (Address and name of the location)

(2) The implementation timeline
*Describe the monthly schedule of the implementation of the project for each implementation
contents.
*Describe the implementation procedure in detail.
*Set the actual targets for achievement of the project purpose as milestones and describe

them for each item.

(3) The organization for implementation

*Provide the implementation structure chart and the number and role of people who are
engaged in the project for each item of the project contents (Attachment 1)

*After clarifying the responsible person for entire project implementation, the project leader
(exclusively employed for the project) and sub-leaders responsible for each project item,
provide their profile, area of expertise and track record of engagement in similar projects..

*Describe outsourcing or commissioning, if planned.

*Describe the name, outline, year, ordering party, etc. of similar projects. If the project was
done as your own company’s project, state it accordingly.

*Clearly state the experiences of each participating party if you form a consortium.
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2. Plan of the income and expenditure of the Subsidized Project
(1) Income (Unit: JPY)
Item Amount

Own fund

*Bond issuance or borrowing
Other
Subsidy

Total

*Attach the documents to show the funding plan relating to the relevant bond issuance or borrowing.

(2) Expenditures
I. Summary table (Unit: JPY)
Classification of the cost burden

Costs required
The amount of cost

Classification for the Subsidized
o borne by the The amount of the
of costs Subsidized Costs o , _ _
_ Subsidized Project | Subsidy applied for
Project

Operating Entity

Labor Costs

Operating

costs
Total
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. Distribution of Costs (provide the details by project item)
*Describe in this sheet or other separate sheets the name of the goods, unit price, man-hour, etc.
as basis for the calculation.
*If you form a consortium, clearly describe the breakdown of each company or organization.

(Unit: JPY)
The cost
] Amount of the
Type required for the . ,
o Subsidized costs Subsidy Remarks
(Example) Subsidized _
_ applied for
Project

[Labor Cost]

Sub total

[Project Cost]

Sub total
Total

(Note 1) The “cost required for the Subsidized Project” refers to the cost required to perform the

relevant project. As a general rule, provide the amount after deducting the amount of the

national and local consumption taxes.

(Note 2) As a general rule, provide the “cost required for the Subsidized Project”, which is eligible for

the Subsidy after deducting the amount of national and local consumption taxes in the
“Subsidized Costs”.
(Note 3) the “amount of the Subsidy applied for” refers to the amount of the “Subsidized Costs” for

which grant of the Subsidy is requested, and the amount limit is the amount of the
“Subsidized Costs” multiplied by the Subsidized Ratio (any amount less than JPY1 shall be
rounded down).

Remark: The size of the paper used shall be the Japan Industrial Standards A4 Format
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3. Financial basis and management structure
*Describe the outline of your organization; moreover, describe the grounds on which your
organization has necessary management basis for smooth implementation of the project as
Annex 2.
*Describe the grounds on which your organization is capable of managing funds, etc. (such as
organization and storage of evidence documents for expenditures). Furthermore, describe
the scheme of the management of the funds (responsible persons and their roles).

*If you form a consortium, all of the above-mentioned items must be described regarding

every organization.
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(Annex 1) The Implementation Organization Chart

Implementation Organization Chart

Content of the |+ Develop an organization chart to show the framework for

descriptions implementation of the Project

* The names, titles and division of roles of the personnel in charge
must be contained in the implementation organization chart

» Clarify persons exclusively employed for this project described in
this Chart; and describe the career background, expertise, area of
specialty at work and other relevant information must be provided
about the key personnel.

Operational Implementation Organization

*A concrete description should be provided by showing an implementation organization
chart containing the following information for each project item.

*Specify the name of the contact person in case of a joint application

+ Name
- Title
* Role in this Project, etc.

Member
Name
Title
Role

Leader Sub-leader

Name Name

Title Title

Role Role
Member
Name
Title
Role
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(Annex 2) Outline of your organization

Note: If you form a team and apply, you must fill in this sheet for every participant.

*Fill in the data of the latest accounting year in non-consolidated base.

Company
name

Title/name of

the
representative
person
Contact Tel: Fax:
information |E-mail:

Head office’s
address

Date of
establishment

Date:

Account
closing month

Capital

JPY in thousands

Number of
Employees

Small- or
medium-sized
company
(indicate by a
circle if the
company is a
small- or
medium-sized
company)

o or X

Description of
business

Major
shareholders
(equity
ownership)

(60%)

(30%)

(1%)

OOO (company limited)

v OO (company limited)

OOO (company limited)

(The title and name of the person responsible for preparation: Head of the XX Department,
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Seal)

*A personal seal may be used



Please provide the information about all officers in the list below:

Full name in Katakana

Date of Birth

Japanese era

Full name in Chinese Mo Sex| Company Name Title
characters name nth Day
Year
(Example) Taro Keizai S 35 01 |01 M |Keizai Sangyo Co., |President &
Taro Keizai Ltd. Representative
Director

(Note 1) Add the columns as appropriate if the provided columns are not sufficient to provide full
information.

(Note 2) Use one-byte characters and put a space between the first and last hames to provide
the names in Japanese phonetic symbols (katakana).

(Note 3) Use two-byte characters and put a space between the first and last names to provide the
names in Chinese characters.

(Note 4) The letters T, S or H should be used to indicate the Japanese era names for the date of
birth and the year should be indicated by a two-digit number.

(Note 5) Use M for male and F for female in one-byte characters to indicate the sex.

(Note 6) For a foreign national, use the alphabet characters to indicate the person’s full name in
the “Full name in Chinese characters” and the pronunciation of the name in Katakana in
the “Full name in Katakana” column.

(Note 7) For a joint application or a Project C, provide the information about all officers of each

and every member (company or otherwise) of the group.

(Remarks) The size of the paper used shall be the Japan Industrial Standards A4 Format.
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(Other documents)

(1) Outline of the company or organization such as a brochure, etc.

(2) The financial results, and statement of revenues and expenses (for the past one year)
(3) The articles of association or the act of endowment

(4) Other supporting documents (as needed)
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(Reference Material)

Details of Expenses Items for Subsidization

For the details of expenses items provided for in the Outlines on Procedures of Application please

use the following as the reference

Expense item

Description

Corresponding
Section in
Subsidized

Project

Administration

Manual

| Labor cost

Labor cost for the working hours of persons
engaged in project

3,Accounting on
labor cost

I Operating Cost

Raw Material
Cost

Cost needed for purchase of raw materials
and materials

* Raw materials mean those used for
producing or manufacturing a totally new
thing and in that process their essence will
be lost ,and materials mean those becoming
component parts of a product or
manufacture without losing their essence

but with new attributes added.

7. Accounting on
consumables
cost

Consumables

Expense for purchase of goods needed for
project implementation and not belonging to
raw materials cost category (but not usable
continuously beyond 1 year)

7. Accounting on
consumables
cost

Design/Fabrication/Processing
Cost

Expenses needed for outsourcing from
other entities those products impossible or
inappropriate for the subsidized project
implementing entity to design, manufacture
and process himself and not falling under
the category of equipment & facilities cost
(Outsourcing contract)

8. Accounting on
outsourcing cost

Facility/Equipment Cost

Expenses needed for purchase,
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manufacture and installation of facilities and
equipment required for implementing the
proposed project

*The range of facilities and equipment shall
fall under the category of “ Building and
accessories ”, “structures ” and “ machinery
and apparatus” as stipulated by the
Ministerial Order “Order Concerning the
Service Year of Depreciable Assets,
etc. "(Order of the Minister of Finance No.
15 of 1965

6. Accounting on
expense for
equipment, rent
and depreciation
8. Accounting
on outsourcing
expenses

Goods Purchase Cost

Expenses needed for purchases of goods
(with a proviso that such goods have a
service life of more than one year) other
than facilities and equipment required for
implementing the proposed project

6. Accounting on
expenses for
furnishings, rent

and depreciation

Research Cost

Expenses needed for outsourcing from
other entities for those research services
impossible or inappropriate  for the
subsidized project implementing entity to

carry out himself (Outsourcing contract)

8. Accounting on
outsourcing

expenses

Outsourcing Cost

Expenses needed for outsourcing from
other entities those goods and services not
falling under  the categories of
designing/manufacture/facilities &
equipment expenses and investigation
expenses impossible or inappropriate for
the subsidized project implementing entity

to carry out himself (Outsourcing contract)

8. Accounting
on outsourcing

expenses

Travel Cost

Expenses for domestic and overseas
travelling needed for implementing the
proposed project

4. Accounting on
travelling
expenses

Remuneration

Remuneration needed for implementing the

proposed project (Remuneration for
external experts, etc. attending
conferences, lecture meetings and
symposiums, etc. as well as

remuneration for drafting lecture / essay

5. Accounting on
conference
expenses  and
remuneration
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scripts and research cooperation, etc.)

Rent/Depreciation
Cost

Expenses for lease and rental of machinery,
equipment and appliances needed for
iI9mplementing the proposed project

6. Accounting on
expenses for
furnishings, rent
and depreciation

Other Expenses necessary for

Project

Expenses needed for implementing the
proposed project not falling under any other
expense item category. Example:
Commission

Quasi mandate expenses needed for
guasi-mandating other entities or persons to
carry out services impossible or
inappropriate for the project implementing
entity to do directly, auxiliary staff expenses,

personnel dispatching cost

11 Accounting on
other expenses
12.  Accounting
on
quasi-mandate
expenses

10. Accounting
on auxiliary staff
expenses, etc.
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