(Unofficial Translation)

Guidelines for applying to the “Project of Decommissioning and Contaminated Water
Management (Development of Analysis and Estimation Technology for
Characterization of Fuel Debris)”

Date: March 4, 2019
Management Office for the Project of Decommissioning

and Contaminated Water Management

The Management Office for the Project of Decommissioning and Contaminated Water Management
(hereinafter referred to as “PMQO”) solicits entities to implement subsidies for the "Subsidized Project
of Decommissioning and Contaminated Water Management (Development of Analysis and Estimation
Technology for Characterization of Fuel Debris)". Details of the project are stipulated in these
Guidelines; furthermore, the procedures for implementation of the project are stipulated in the “Grant
Policy for Subsidy for the Project of Decommissioning and Contaminated Water Management”.

1. Purpose of Project

This project will be conducting projects that aim to support development of technologies contributing
to decommissioning and contaminated water management of Fukushima Daiichi Nuclear Power
Station (hereinafter referred to as “Fukushima Daiichi NPS”) of Tokyo Electric Power Company
Holdings, Incorporated (hereinafter referred to as “TEPCQO”) based upon the “Mid-and-Long-Term
Roadmap towards the Decommissioning of Fukushima Daiichi Nuclear Power Station of Tokyo
Electric Power Company Holdings, Incorporated” (hereinafter referred to as “Mid-and-Long-Term
Roadmap”) and “The Decommissioning Research and Development Plan for FY 2019" (The 63™
meeting of Secretariat of the Team for Decommissioning and Contaminated Water Countermeasures
/ PMO), so that the decommissioning and contaminated water management of Fukushima Daiichi
NPS can be implemented smoothly, and the level of science and technology in Japan can be
enhanced. Please note that this project is implemented in conjunction with the engineering and the
project administration activities performed by TEPCO in Fukushima Daiichi NPS, and the results
obtained from this project will be utilized for the engineering activities conducted by TEPCO.

2. Contents of Project

In decommissioning Fukushima Daiichi NPS, it is necessary, in order to grasp the properties of fuel
debris that exist inside the reactor and contribute to the investigation of retrieval, containing and
storage of fuel debris, that data & information on fuel debris be acquired by way of conducting tests
on the behavior of dispersed particles generated when fuel debris are to be processed for retrieval,



using simulant fuel debris. Also, in order to ensure that data & information thus acquired be useful for
decommissioning, it is necessary to develop technologies for analyzing the fuel debris actually
retrieved and samples to be acquired in the reactor inside investigations, etc. as well as for correctly
estimating the conditions of fuel debris and their surrounds.

Especially, the accident in the Fukushima Daiichi NPS is the first accident that has ever in occurred
in the Boiling Water Reactor (hereinafter referred to as “BWR”). There are a lot of structures arranged
in complex configurations in the inside of BWR. It is presumed that control rods and fuel assemblies
have mutually contacted with each other, reacted and melted at a temperature lower than the melting
point. However, no temperature data remains due to the then power failure. As a measure to bring
the situation to its normalcy, water was injected into reactors by fire engines. In addition to the fact
that the quantity of water having reached into the reactor core remains unknown, not only fresh water
but also seawater was injected. Judging from these facts, it is presumed that the fuel debris may be
in a rather complex state.

For this reason, the technologies mentioned in (1) and (2) below shall be developed.

On the basis of information on the results of another subsidized project “Development of Analysis
and Estimation Technology for Characterization of Fuel Debris (Development of Estimation of Aging
Properties of Fuel Debris)” in addition to (1) and (2) below, a list of characteristics shall be compiled.

(1) Development of technologies for the analysis of properties of fuel debris
[1] Analysis of fuel debris samples, etc. to be acquired and investigation on the enhancement of
efficient analysis
For the development of technologies for the analysis of fuel debris, the samples of fuel debris

and deposits, etc. to be acquired from the Primary Containment Vessels (hereinafter referred to
as “PCV”) shall be analyzed by research institutes with hot laboratories. Qualified research
institutes shall be those possessing knowledge and technologies related to the preprocessing of
analysis and observation on top of analytical functions such as radiation spectrometry, external
observation, micro scale observation and element mapping, etc. In order to ensure efficient
analysis, items to be implemented by each hot laboratory and matters related to transport debris
samples, etc. to each hot laboratory shall be investigated.

[2] Advancement of estimation on properties of fuel debris

Based on the analytical results obtained, the estimation of fuel debris properties shall be further

advanced. In advancement of estimation on properties of fuel debris, new knowledge shall be
described and in addition, a number of knowledges shall be integrated and the process of having
arrived at the analytical results shall be scientifically verified and then a list of characteristics
shall be compiled. Here by “a number of knowledges” is meant examples of past accidents which
have occurred at nuclear installations, simulation tests, results of sample analysis, conditions
prevailing at the time of the accident in the Fukushima Daiichi NPS, vapor -phase environment
inside the reactor and existing literature on uranium properties, etc. These results shall be utilized



for developing methods of fuel debris retrieval, technologies for the containing, transfer and
storage of retrieved fuel debris and criticality control as well as when the TEPCO is to evaluate
and analyze the situation at the time of the accident.
[3] International cooperation for the collection of knowledge on fuel debris analysis

In order to develop analytical technologies while utilizing international knowledge, knowledge
on fuel debris available in various countries shall be collected and accordingly analytical items
shall be reviewed. In so doing, cooperative contacts shall be established with international
conferences & forums, etc. (for example, OECD/NEA PreADES) having knowledge on fission
product behavior and thermophysical properties of matter. And efforts for technological
development shall be pursued while adopting such knowledge as necessity arises.

(2) Development of technologies to estimate the behavior of fuel debris particles
[1] Generation behavior of dispersed radioactive particles resulting from fuel debris processing
Information shall be collected on the generation behavior of radioactive particles generated in
processing for fuel debris retrieval and its possible effects on fuel debris retrieval systems shall
be investigated and evaluated. In tests, actual data shall be obtained on fuel components whose
handling requires careful attention. More concretely, simulant fuel debris containing uranium shall
be used as a target sample and radioactive particles generated from mechanical processing and
thermal processing respectively shall be collected. Then, particle behavior depending on each
processing method shall be assessed.
[2] Migration behavior of particles in vapor-phase & vapor-liquid interface and liquid phase
Tests using simulant fuel debris shall be conducted relating to transport migration behavior
such as migration rates and sedimentation rates, etc. depending on environmental conditions
such as in-air, in-gas-liquid-interface and in-liquid water quality and current speed and the results
therefrom shall be verified and evaluated. In this case, unless environmental conditions such as
temperature, gas composition in vapor-phase and atmospheric pressure, etc. are otherwise
specified, the environmental conditions prevailing in the PCV of Fukushima Daiichi NPS shall be
based upon.
Investigation and evaluation referred to in (2) [1] and [2] shall be proceeded with in coordination
with related projects with a view to contributing to the investigation of fuel debris retrieval systems.

3. Operation of research and development
(1) Human resource development for medium and long-term
Efforts need to be made to strengthen the relationship with universities, research
organizations, etc. through implementing joint research, etc. from the viewpoint of human
resource development in the middle and long-term.
(2) Gathering domestic and overseas wisdom



Projects must be conducted by utilizing domestic and overseas wisdom. In particular, they
must consider mobilizing necessary technologies and knowledge both from Japan and
overseas broadly. In case of development of machines and equipment, establishment of
common basis of the machines and equipment (utilization of widely used goods and goods
which have already been developed, etc.) must be taken into account as much as possible in
order to promote reasonable development. Furthermore, in the development of evaluation
method, it is important to be validated and reviewed objectively by third parties such as
academic societies, etc. Hence, such validation and review must distinctively be placed in the
development plan or be set as a milestone.

In implementing the project by introducing domestic and foreign technologies and
knowledge, if necessary, the external organization shall be chosen through a public bid such
as a general competitive bidding in a timely manner; and in order to ensure transparency and
fulfill accountability, the information on the public bid must be published on the website and
the link to the information must appear the PMO’s webpage, with the intention to disseminate
it widely.

(3) Clarification of tests conditions and specifications for development

Consideration of requirement level necessary for implementing decommissioning activities
must be done before commencement of elements tests and equipment design; furthermore,
evaluation of to what extent existing technologies can be utilized must be done as
gquantitatively as possible. Based upon these, information on the target of the degree of the
tests and equipment development compared to the requirement level must be shared with
concerned parties, and the test conditions and design specifications must be established.

(4) Definition of criterion for judgment of degree of objective achievement

Comprehensible criteria which can be a measure for the judgment of objective
achievement of the project must be defined using numerical values, etc. (Refer to Table 1);
and they must be validated whether or not the objective will have been achieved at the

completion of the project.



Table 1 Definition of Technology Readiness Level (TRL)

Level Definition corresponding to this project Phase
7 At the stage of completion of practical utilization Practical use
6 At the stage of being demonstrated in the field Field demonstration

At the stage of production of prototype with the scale of
5 practical use, and demonstration in a simulated environment
such as in a factory, etc.

Demonstration of
simulation

At the stage of implementation of function tests at the level of | Research for
trial production as a process of development and engineering | practical use

At the stage of proceeding with development or engineering
using application or combination of existing experiences. Or

3 at the stage of proceeding with development or engineering fé‘;ﬂ;ﬁﬂon
based upon elementary data in the area with lack of existing
experiences.

At the stage of proceeding with development or engineering Apolication

2 in the area nearly without applicable existing experiences, reps%arch

and with setting up the specifications.

At the stage of clarifying elementary contents regarding | Elementary
development or engineering. research

(5) Cooperation with decommissioning activities and associated research and development
projects

Clarify how the results obtained could contribute to the decommissioning activities and
associated research and development projects, and positive cooperation and collaboration
with the associated research & development projects shall be conducted. For this purpose, it
is necessary to share harmonized input /output information among the associated research
and development projects. In order to realize this information sharing, coordination among the
entities involved must be done using Form 4 at the commencement of the project and other
suitable timings; and it must also be regularly shared with and confirmed by PMO and other
concerned entities. Furthermore, the information on implementation of the project (such as
progress situation, acquired data, challenges, etc.) must be shared with and offered to PMO
and the concerned entities in a timely and appropriate manner. Also, Non-Disclosure
Agreement must be concluded among the Subsidized Project Operating Entities, the
associated research & development project entities and PMO, if necessary. PMO will conduct
the necessary coordination.

(6) Research management

The project must be proceeded with bearing in mind that the achievement goals of the
project (such as the contents of outputs, target schedule, etc.) were established so as to
achieve high-rank goals of this project.

Furthermore, it is necessary to create a flexible implementation organization that can reflect
the following matters to the project, because information of the reactor interior is still limited,



and a great deal of uncertainties remain in respect of the preconditions for technological

development.

[1] Discussions about the Mid-and-Long-Term Roadmap, discussions at meetings of the
Secretariat of the Team for Decommissioning and Contaminated Water Countermeasures,
and opinions expressed by the Agency for Natural Resources and Energy, and so forth.

[2] Discussions concerning the “Technical Strategic Plan for Decommissioning of the Fukushima
Daiichi Nuclear Power Station of Tokyo Electric Power Company Holdings, Inc.”, discussions
at meetings held by and instructions and advice given by Nuclear Damage Compensation
and Decommissioning Facilitation Corporation, and so forth.

[3] Knowledge obtained through engineering, project management, studies, analyses, field
activities, etc. conducted by TEPCO, and opinions expressed by TEPCO, and so forth.

(7) Work management for reflection of on-site situation of and in consideration of the adaptability
to Fukushima Daiichi NPS, etc.

It is important to quickly grasp the site situation etc. and the progress of the engineering
activities conducted by TEPCO towards the achievement of goals of the project. Furthermore,
it is important to cope with problems, if any, as quickly as possible, by confirming whether the
preconditions of the project are satisfied, at the early stage of the project, from the viewpoint of
the adaptability to the site situation. For that purpose, it is required to implement the project by
establishing an organization which achieves close cooperation and collaboration with TEPCO,
and taking opinions of TEPCO into consideration.

Furthermore, if you plan to implement some activities such as on-site investigation or
demonstration tests at Fukushima Daiichi NPS, etc., you have to negotiate sufficiently with
TEPCO beforehand; and constitute a management scheme in accordance with the negotiation
and based upon the understanding obtained through the negotiation which you have to observe
and take heed of, so that adequate safety measures can be implemented.

(8) Progress report

The entity is required to report implementation plan, progress situation, project results, etc.
to PMO on request. Especially, the implementation situation must be reported at the end of
every month by using the implementation schedule as described in Reference Document 2,
etc., and after completion of the project, results report must be established and submitted.

Please be noticed that PMO is entitled to share the submitted information with the
concerned organizations on the basis of “5. Implementing Scheme” with due considerations
to the non-disclosure information stipulated by Act on Access to Information Held by
Administrative Organs (Act No. 42 of May 14, 1999).

(9) Enhancement of outreach

Comprehensible explanation to the public regarding the project contents and results must
be enhanced. The entity is also required to actively cooperate with the government and the
concerned organizations for dissemination of information. Especially, it is necessary to make



effort to quickly disclose to public about results of the project which can be disclosed to public
after the completion of the project.
(10) Preparation of other options
Alternative options must be prepared for the case that the project cannot be proceeded
with as planned during the project term. If the alternative options are prepared or revised, the
information must be notified to PMO.

4. Project Term
® From the day of grant decision to March 31, 2021

In “Outline of Subsidized Project (Form 2)”, please describe both “Implementation Plan” and “Plan
of the income and expenditure” for each period; The period from the day of grant decision to March
31, 2020 and the period from April 1, 2020 to March 31, 2021 since the contents of the grant decision
would be coordinated considering the National Budget, etc.



5. Implementing Scheme

Ministry of Economy
Trade and Industry

l Funding i Comments
Information
Subsidy payment [Fund establishment sharing
organization]
Situation report T l Assignment The Nuclear lDamage
) Compensation and
" Information D mmissionin
Request for review and sharing _E_!CO_ SSI0 g
/ evaluation » Facilitation Corporation
Review Instructions
. PMO-D/CW i :
Evaluation [ / ] and advice Comments
itt " Information X
commitiee Report of review and sharing Tokyo Electric
evaluation result . ’ Power Company
Y Grant 3 Comments
o decision
App\lcatw‘on for Grant Settlement Progress Progress
Completion report of subsidy report management
amount

Subsidized entities

(Private organization, etc.)

6. Application Requirements

The private companies, etc. satisfying all of requirements (1) to (9) shown below are qualified to
apply for the subsidies. Applications from consortia are also acceptable. In that case, a managing
legal entity must be appointed out of each consortium and submit the project proposal. (Please note
that no managing legal entity may commission the entire work to another legal entity.)

(1) Possessing the organization for properly conducting the relevant subsidized project.

(2) Having the capacity, knowledge and experience required for conducting the relevant subsidized
project.

(3) Having the management foundation required for smoothly conducting the relevant subsidized
project and sufficient ability to control the funds and other resources.

(4) Being able to follow the appropriate accounting procedures in accordance with the “Grant Policy
for Subsidy for the Project of Decommissioning and Contaminated Water Management” and the
“Subsidized Project Administration Manual (*)”. With regard to overseas entities, as a general
rule, being able to prepare the evidenced documents in Japanese or English, and present them
in Japanese territory on demand from the PMO.

(*) http://en.dccc-program.jp/files/20150623man.pdf
(5) Not foreseen to be subject to Articles 70 and 71 of the Cabinet Order concerning the Budget,

Auditing and Accounting.
(6) Not fulfilling any of the conditions stipulated in the “Guidelines for the suspension of subsidies
controlled by the Ministry of Economy, Trade and Industry and the suspension of designation


http://en.dccc-program.jp/files/20150623man.pdf

relating to the contracts”. (January 29, 2003, No 1) First column, the second items in Attachment

(7) The applicant must have a compliance system under a self-regulated structure which meets the
"Standards for Exporters, etc. to Meet" provided for in Article 55-10 (1) of the Foreign Exchange
and Foreign Trade Act. We will confirm this system using (Form 3) "Response to Security Export
Controls" when selecting applicants, so please use this form to fill in the required items and
submit the required documents.

[Reference] Standards for Exporters, etc. to Meet

Regulations to be observed by parties engaged in export or provision of technology in the
course of trade (exporters).

Exporters that do not handle security-sensitive "specified important goods, etc." have a duty to
1) nominate a person responsible for checking goods, etc., and 2) provide guidance to
managers and export workers on compliance. Exporters that do handle security-sensitive
"specified important goods, etc." have a duty to 1) identify a representative as the responsible
person, 2) set out an export control system, 3) set out a procedure for checking regulated/non-
regulated goods, 4) set out a procedure for confirming the usage and consumer, and confirm
these in accordance with that procedure, and 5) confirm that the goods to be shipped coincide

with the confirmed non-regulated goods at the time of shipping.

(8) Admitting that the results obtained through this project can be utilized by TEPCO, etc. to leverage
them for Decommissioning and Contaminated Water Countermeasures if they request to do so
under the condition that each party is in agreement. Not preventing the utilization by behaviors
such as not allowing to use the technology intentionally, asking for unreasonable compensation,
etc. in spite of receiving the request.

(9) In order to make sure of the above-mentioned item, preventing a situation where the results
from this project are not be able to be utilized for Decommissioning and Contaminated Water
Management Countermeasures at the Fukushima Daiichi NPS by ceding the above-mentioned
condition in (8) to the successor if the applicant transfers the result to a third party and loses
their own right to utilize it accordingly. In the case of a conflict which makes the applicant unable
to make sure of the items in (8), the concerned parties must solve it by their own responsibility.

7. Requirement Conditions for Grant Decision

(1) Number of proposals to be adopted : One proposal

(2) Subsidy rate and maximum amount of subsidy
The subsidy is fixed in JPY.
Maximum amount: 1,000,000,000 JPY
Subsidies are paid in JPY. The contents of the project, amount of the subsidy, etc. will ultimately

be settled only after coordination with PMO.

(3) Time of Payment

In principle, the subsidies are paid after the project is completed.



*Please note that cases where the payment (i.e. the payment by estimate) before the completion
of the project is permitted are limited.
(4) Confirmation of the amount of payment

The amount to be paid is decided based on the result report which is submitted by the
operating entities after the project is complete as well as the results of the survey at the
verification site and/or the office.

The amount to be paid will be the total of the expenses to be covered by the subsidies, which
do not exceed the granted subsidy amount. For this reason, the account ledgers, receipts and
other documents are necessary for supporting all the expenses. All the expenses will be strictly
inspected and evaluated. Thus, the expenses not meeting the conditions mentioned above may
be rejected.

(5) Grasp the implementation organization at the time of submitting the Project Result Report
Since the Ministry find necessary to confirm the implementation organization of the project,
when submitting the Project Result Report after the project is completed, as expenses are
covered by the subsidy in the case of outsourcing or commissioning contract, the Subsidized
Entity must attach the implementation organization document (*) describing the name of the
contractors (only for transactions of 1 million yen or more including tax), their relationship with
the Subsidized Entity, their address, the contract amount and the contract content.
(*) This document is to be confirmed at the inspection.
Although "outsourcing expenses" and "commission expenses" are subject to subsidy, "travel

expenses’,

meeting expenses", "gratuities", "equipment expenses (including rent and hire
fees)", "assistant personnel costs (including temporary staffing)" are not eligible.

In the case of subcontracting or recommissioning from the contractors (in the case of
subcontracting etc., limited to transactions of 1 million yen or more including tax), please
describe their information in the implementation organization document same as above (There

is no need to describe the contract amount for sub-subcontracting or re-recommissioning).

[Implementation Organization Document Description Template]

In principle, the implementation organization should be presented in the Organization Table
as shown below and include the implementation organization chart. There is no prescribed form
if the implementation organization, the name of the contractors, their relationship with the
Subsidized Entity, their address, the contract amount, and the contract content are clearly
stated on the document.
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Implementation Organization Table (limited to contract of work/service agreement of 1 million yen or more including tax)

Research Institute B, Inc.

of Laboratory A, Inc )

Refer to the sample above

above

Name of ; — Confract amount
Outsourcing/C ommissionin RSIEIJ.DI]:hlp W th Address .o \ Contract content
i Subs z2d Enfity with tax)
g Company
*Using Arabic
Laboratory A, Inc. Contractor NN X-ku, TokyoXXX mumerals, show *Fill in as detail as possible
amounts in ven value
Subconfractor (Subconira ctor Refer to the sample

Refer to the sample above

Consulting C, Inc.

Subconfractor (Subconfractor
of Laboratory A, Inc.)

Refer to the sample above

Refer to the sample
above

Refer to the sample above

Company D, Ltd.

Sub-subcontractor
(Subcontractor of Research
Institutz B, Inc.)

Refer to the sample above

No need to fill in (*)

Refer to the sample above

Center E, Inc.

Contractor

M X-ku, TokyoXXX

*Using Arabic
mumerals, show
amounts in ven value

*Fill in as detail as possible

(*)} Company D, Ltd. Is a sub sub subcontractor from the standpoint of the Subsidized Company so there is no need to write the contranct

amount.

Implementation Organization Chart (limited to contract of work/service agreement of 1 million yen or more including tax)

Subsidized Entity

FoundationXYZCenter

Contractor

Subcontractor

Sub-subcontractor

Laboratory A, Inc.

Research Institute B, Inc.

Company D, Lid.

Consulting C, Inc.

8. Application Procedure
(1) Application Period

Center E, Inc.

Commencement: Monday, March 4, 2019
Deadline: 10:00 AM on Wednesday, March 20, 2019
We will not accept any proposals after this deadline.

(2) Information Session

Monday, March 11, 2019 9:00 — 9:20
Venue: Conference Room at Mitsubishi Research Institute, Inc.

Map: http://www.mri.co.jp/english/profile/locations/map_headoffice.html

If you would like to attend the session, please inform the contact point written in “13. Contact”
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by 12:00 AM on Friday, March 8 via email. The session will be held in Japanese. If you need a
translator, please make arrangements on your own (You are responsible for the expense). If
you need an information session in English, please consult with PMO by the above deadline via
email. Please note that the capacity of the venue is limited.

When making contact, please title your e-mail “Register for attendance to the information
session for ‘Project of Decommissioning and Contaminated Water Management’™ and include

” ” ” W

the “corporate or organization name,” “name of the attendee,” “department,” “phone number,”

“fax number,” “e-mail address,” and “subsidized project name to apply” in the main text.
To applicants from the EEA member states:

Private information will be used only in the working related to explanation meetings and will
not be distributed to any other organizations. When you have provided us with such information,
we assume that we have received it with your clear understanding that you submit it in
agreement to the above-said condition.

(3) Application form and other documents to be submitted
[1] Please submit the following documents as one file. Please title your file “Application for the
subsidy program ‘Project of Decommissioning and Contaminated Water Management
(Development of Analysis and Estimation Technology for Characterization of Fuel Debris)'.
* Application form (Form 1)
* Outline of Subsidized Project (Form 2)
- Certificate of Conformance (Form 3)
* Input/ Output information (Form 4)
- Response to Security Export Controls (Form 5)
- Personal Data Processing Consent Form (Form 6)
* Other documents
- Outline of Corporation or Organization (such as a brochure, etc.)

The financial results, and statement of revenues and expenses (of the last year)

The articles of association or the act of endowment

Other supporting documents

* You must submit 1 copy of the application documents using A4 paper. You can describe
them in Japanese or English. If you bring the application documents with you or submit
them by mail, one CD-ROM must be submitted along with the hard copies. Furthermore,
submission to attach 1 copy via email to the email address for application is permitted. As
a general rule, the file format must be Ichitaro, MS-Word, MS-PowerPoint or MS-Excel. If
you have unavoidable reasons not to be able to use these formats, please contact us.

* If your proposal is adopted, there is a possibility that Input/Output information will be

released to other entities.
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[2] All the application documents submitted will not be used for any purposes other than the
evaluation in the course of the selection process. Please note that the application documents
submitted will not be returned. We take the utmost care to preserve confidentiality. However, if
your proposal is adopted, the information except the non-disclosure information (i.e. the
personal information, the information detrimental to the legitimate interests of legal entities)
may be disclosed under the “Act on Access to Information held by Administrative Organs” (Act
No. 42 enacted on May 14, 1999).

To applicants from the EEA member states:

Private information included in application documents will be used only in the evaluation.
Therefore, PMO will not distribute such private information to any other organizations besides
METI, Fund establishment organization, NDF, and Review/Evaluation committee. When you
apply for the subsidy program, you must clearly understand the above-said condition and
submit Form 6.

[3] The costs spent for issuing the application documents and other documents will not be
included in the expenses. Also, the costs spent for issuing those documents will not be
compensated for regardless of whether the proposal is adopted or not.

[4] The matters described in your proposal are considered to be the fundamental policies which
should be observed during the project. Consequently, please be sure to describe only the
matters which are feasible within the budget. Also, please note that even if your proposal is
adopted, it may be rejected later on if you make a significant change to it at your discretion.

[5] Appropriateness of the costs breakdown must be shown using supplemental explanation
documents.

(4) Place of submission
The application documents must be delivered to the following address via hand-carry, mail or
email, etc.

Toranomon Toyo Bldg. 8th Floor

4-2, Toranomon 1-chome, Minato-ku,

Tokyo 105-0001, JAPAN

Contact: Mr. Kondo, Mr. Nakamura

Email address for submission: hr-apply@mri.co.jp

* Please DO NOT send the application documents via fax. Incomplete documents will be
rejected and not subject to evaluation. Therefore, please carefully read and follow the
procedures for application to correctly fill out the documents.

* Any application documents submitted after the closing date will not be accepted. If you
send the documents by postal mail, they may not be delivered by the designated time
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on the closing date. Consequently, you are advised to mail them sufficiently ahead of
the closing date.

9. Evaluation and Adoption
(1) Method of Evaluation
Applications will firstly be evaluated through paper screening, so that the applicants for the
presentation to the review committee can be selected. This committee will be held some day
from March 26, 2019 to March 29, 2019. Depending on the capacity of the venue, the number
of the participants to the presentation may be restricted. Furthermore, hearings and on-site
investigation may be conducted as required; and submission of additional documents may be
requested.
(2) Evaluation Criteria
Applications are to be comprehensively evaluated based upon the following criteria. However,
the applications which have been judged not to meet the criterion [3] and [5] shall be disqualified
regardless of evaluation of the other criteria.
[1] Objective, contents, implementation method, and applicability to countermeasures for
decommissioning (Including adaptability to the work site)

Whether or not the Project purpose corresponds to the project purpose described in the
“Guidelines for applying” is to be evaluated.

Judgment is made as to whether the contents of the project conform to the project objective
and are provided specifically taking into account the applicability to countermeasures for
decommissioning (including adaptability to the work site).

Whether the implementation method of the project is consistent with the purpose and details
of the project is to be evaluated.

[2] Project Implementation Schedule

Whether or not the project implementation plan (timeline) is appropriate to the purpose and

details of the project, etc. is to be evaluated.
[3] Project Implementation Organization

Judgment is made as to whether the entity has the project implementation structure,
expertise as an organization, expertise of those who are to be engaged in the project, and the
track records of similar projects. We focus on whether a project implementation organization
including the project leader is clearly identified, and whether it has the implementation ability
and the coordination system to consider/judge the applicability to countermeasures for
decommissioning (Including adaptability to the work site).

[4] Project Cost

Whether or not project costs are appropriately allocated to the project purpose and contents,
etc. is to be evaluated.

[5] Financial Basis and Management System for Implementation of Project
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Whether or not the applicant organization has a financial basis and a management system
enabling them to implement the project is to be evaluated.
(3) Decision and Announcement of Results
PMO will release the adopted entities on our website, etc. The adopted entities will be notified
of the result.

10. Grant Decision

The project shall be initiated after the adopted entity submits a grant application for the subsidy
to PMO and PMO has sent a notice of grant decision in return.

It should be noted that there may be changes in the details, composition and scale of the project
as well as its budget between the decision of adoption and grant, as a result of consultation with
the PMO. Also, please be aware that the grant decision may not be notified if the adopting
requirements are not met.

Although subsidized project operating entities may be provided with information required to
implement the project after the decision of grant, they may be requested to observe the
confidentiality depending on the nature of the information.

Information on the decision of grant of the subsidy (adopted date, the entity adopted (granted),
date of grant decision, corporation number in Japan, value of grant, etc.) will be shown on the
Corporation Information™ in principle.

* The Corporation Information operated by Ministry of Economy, Trade and Industry is a system, with
the start of the ‘My Number’ system considered, to link a corporation number in Japan to corporation
information such as those regarding subsidy and prize-giving. Anybody can execute batch
retrieval/browsing in the system. With this system, expansion of new businesses, reduced costs in
information acquisition, and more efficient businesses are expected in business enterprises and public
offices.

Web address: http://hojin-info.go.jp
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11. Allocation of Expenses
(1) Classification of Expenses Covered by Subsidy
The expenses covered by the subsidy shall be those directly required for the implementation
of the project and those required for compiling the project results. The specific items are listed

below.
Items of Expense Description
(1) Labor Costs Expenses for personnel required to implement the subsidized project.

Expenses for raw materials, consumables, design/fabrication/processing,
(2) Operating Costs | facility/equipment, goods purchase, research, outsourcing, travel,

remunerations, rent/depreciation and other necessities.

(2) Expenses not to be Included in Expenses Covered by Subsidy

- Office supply equipment (furniture such as desks, chairs and bookshelves, office machinery
and so forth) with which the applicants should already be provided when considering the
nature of the project.

- Expenses for handling accidents and disasters that occurred during the project. (However,
cancellation fees incurred by reasons not attributable to subsidized project operating entities
may be directly included as an expense. Please consult the person in charge on this matter.)

* Expenses unrelated to the project

(3) Exclusion of Consumption Tax from Expenses Covered by Subsidy

If general and local consumption taxes (hereinafter referred to as “consumption tax”) are
included in the subsidy amount, the applicants shall be requested to submit a report after the
settlement of tax amount, according to the granting guidelines.

This is so specified as to demand, at the time of filing an income tax return, that subsidized
project operating entities should report and return the amount to which the subsidy has been
applied, out of the amount of deduction for taxable purchase, so that the amount for which the
subsidy has been allocated out of the amount of deduction for taxable purchase shall not be
detained.

However, because the report mentioned above is based on an income tax return that will be
filed after the settlement of the subsidy, occasional delinquency in reporting due to lapse of
memory has been found. Also, in order to avoid the complicated office procedures that need to
be followed by subsidized project operating entities, the consumption tax shall be handled as
follows.

When determining the amount of subsidy applied for in the grant application, the consumption

tax must be excluded from the expenses covered by the subsidy before calculating the subsidy
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amount and submitting the application.

However, to avoid hindrance to the implementation of the subsidized project, such subsidized
project operating entities as those listed below shall be permitted to include the consumption tax
in the expenses covered by the subsidy when calculating the amount of subsidy.

[1] Subsidized project operating entities who are not classified as taxpayers under the

Consumption Tax Act
[2] Subsidized project operating entities who are tax-exempt business entities
[3] Subsidized project operating entities who are business providers subject to simplified tax
[4] National or local governments (limited to cases when project is conducted with a special

account), or subsidized project operating entities who are corporations listed in the attached

Table 3.

[5] Subsidized project operating entities who are using the general account of a national or local
government

[6] Subsidized project operating entities who are taxable business providers that choose a refund
of consumption tax, following confirmation of consumption tax and purchase tax deductions,
for instance due to a low amount of taxable sales

12. Miscellaneous

(1) Any expenses incurred before the date when the decision on grant of the subsidy is made
(including expenses for order placement) shall not be covered by the subsidy program.

(2) In the event that the subsidized project operating entity desires to make a purchase or other
contract related to material procurement or involving an occurrence of cost, it shall invite open
competitive bidding, as a general rule, from the viewpoint of cost effectiveness. If the subsidized
project operating entity desires to transfer part of the subsidized project to a third party or
conduct the project in partnership with a third party, it shall in advance make a contract on the
implementation and report this to PMO.

(3) Once informed that the decision on grant of the subsidy is made, the subsidized project operating
entity shall not change the subsidy budget distribution or the details of the subsidized project
nor interrupt or terminate the project without prior approval from PMO.

(4) The subsidized project operating entity shall promptly report the progress of the subsidized
project and so on whenever required to do so by PMO.

(5) After the subsidized project is completed (or the project termination is approved), the subsidized
project operating entity shall submit a project result report to the management office.

(6) The subsidized project operating entity shall keep accounts on any expenditures for the
subsidized project with dedicated account books accompanied by all written evidences in a way
that is clearly differentiated from the other accounting to ensure that all incomes and
expenditures are meticulously accounted for. The entity shall maintain the account books at
least five years after the fiscal year in which the date of completion (or the date of approval for

17



termination) is included so that they can be accessible whenever requested by METI, fund
establishment organization and PMO.

(7) With respect to the assets acquired or the utility of which has increased through the subsidized
project (hereinafter referred to as "the Acquired Assets, etc."), the subsidized project operating
entity shall manage them with due care of a prudent manager even after the completion of the
subsidized project, and strive to effectively make use of them in accordance with the purpose
of the grant of the subsidy. All applicable Acquired Assets, etc. shall be properly controlled using
an Acquired Asset Ledger during the asset disposal restriction period, which will be separately
set forth.

(8) If the subsidized project operating entity needs to dispose of (i.e., use, transfer, loan or offer as
collateral assets contrary to the purpose of the grant of the subsidy) any Acquired Asset having
a unit price equal to or higher than 500 thousand yen (tax excluded) during the asset disposal
restriction period separately set forth, they must obtain prior approval. In this case, the entity
shall pay part of or the entire subsidy amount as a general rule. (The maximum payment does
not exceed the subsidy amount for the appropriate asset to be disposed of).

(9) After the completion of the subsidized project, the Board of Audit may visit the premises of the

subsidized project operating entity for inspection.

13. Contact
Toranomon Toyo Bldg. 8th Floor
4-2, Toranomon 1-chome, Minato-ku,
Tokyo 105-0001, JAPAN
Contact: Mr. Kondo, Mr. Nakamura
E-mail: hairo30@ml.mri.co.jp

* Contact us through e-mail. We regret that no inquiries will be accepted via telephone.

18


mailto:hairo30@ml.mri.co.jp

(Form 1)

No.

*Leave blank.

Management Office for the Project of Decommissioning and Contaminated Water
Management
Application for the subsidies for the “Project of Development of Analysis and Estimation Technology
for Characterization of Fuel Debris”

Corporation number (*)

Company/Organization

c | Name

®

Q

I :

<C£' Representative
(Full Name and Title)
Address

Contact Person

(Full Name)
Section/Department
©
©
© | Title
o)
o
Telephone

(Extension, if any)

E-mail

* If a corporation number in Japan has been given, fill in the 13-digit number.

If you are an individual and foreign company, etc., not having it, leave the field as it is.
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(Exhibit)

1. Name of the Subsidized Project

2. Objective and contents of the Subsidized Project
s*Describe your own understanding of the background of the project, the purpose of the project and

its contents briefly.

3. Scheduled commencement and completion dates of the Subsidized Project
(Scheduled commencement date):

(Scheduled completion date):

4. Entire costs needed for the project JPY
5. Costs subject to subsidy JPY
6. Subsidy amount to be applied for JPY

7. Allocation amount of the costs for the Subsidized Project, costs eligible for the subsidy and subsidy
amount to be applied for
The contents are the same as (2) Expenditures, |. Summary table of “2. Plan of the income and

expenditure of the Subsidized Project” of the Form 2, “Brief explanation of subsidized project”.

8. Bases for Calculation for the above amount
The contents are the same as (2) Expenditures, II. Distribution of Costs of “2. Plan of the income

and expenditure of the Subsidized Project” of the Form 2, “Brief explanation of subsidized project”.

9. If a group is formed to conduct the Project, the names of the group and the member companies

Note 1: The “costs required for the Subsidized Project” refers to the cost required for performance of the

relevant project. As a general rule, the amount must be provided after deducting the amount of

the national and local consumption taxes.

Note 2: As for the amount of the “Subsidized Costs”, as a general rule, the amount of the “costs required

for the Subsidized Project” eligible for the Subsidy must be provided after deducting the amount

of the national and local consumption taxes.
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Note 3: The “amount of the Subsidy applied for” refers to the amount of the “Subsidized Costs” for which
grant of the Subsidy is requested, and the amount limit is the amount of the “Subsidized Costs”
multiplied by the Subsidized Ratio (any amount less than JPY1 shall be rounded down).

Remark: The size of the paper used shall be the Japan Industrial Standards A4 Format.
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(Form 2)

Address

Name (Name of Corporation and Title/Name of Representative Person)

Outline of Subsidized Project

1. The implementation plan for the Subsidized Project
(1) Contents and implementation method of the project
*Provide the following information by project content item.
**Specific implementation contents and method, based on clarification of issues for each objective
of research and development
**Specific implementation content and method for each item of the project content
**Specific proposal to improve outcome of the project

**Project location (Address and name of the location)

(2) The implementation timeline

s*Describe the implementation schedule of the project by month for each implementation contents.
**Describe the implementation procedure in detail. If the stages of the research and development
are different (such as design, development, tests, etc.) in each item, describe the difference clearly.
>#If the persons in charge of the research and development (manufactures and subcontractors) are
different in each item, describe the organization they belong to clearly so that we can distinctly
understand who will actually implement the item.
**Set the actual targets for achievement of the project purpose as milestones and describe them
for each item.
#In setting the milestones, they must be related to the points where delay of the project is foreseen.
**In order to prevent delay, alternative options must be described for items with high risk.
3 Describe major output and input information so that correlation with other projects,
comprehensive proposals, partial proposals, etc. can be grasped.
*As a plan of the interim report, describe the outputs which will have been able to be achieved at
the time of the report and further plan.

*In reporting your progress, show your plan and actual progress in a comprehensible manner.

Furthermore, describe the up-to-date situation and further work plan, etc. as a reference.
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(3) The project implementation organization

*Provide the implementation organization chart and the number and role of people who are
engaged in the project for each item of the project contents (Attachment 1)

* After clarifying the responsible person for entire project implementation, the project leader
(exclusively employed for the project) and sub-leaders responsible for each project item, provide
their profile, area of expertise and track record of engagement in similar projects..

s*Describe outsourcing or commissioning, if planned.
**Describe the name, outline, year, ordering party, etc. of similar projects. If the project was done

as your own company'’s project, state it accordingly.

*Clearly state the experiences of each participating party if you form a consortium.
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2. Plan of the income and expenditure of the Subsidized Project

(1) Income (Unit: JPY)

Item Amount

Own fund

*Bond issuance or borrowing
Other
Subsidy

Total

*Attach the documents to show the funding plan relating to the relevant bond issuance or borrowing.

(2) Expenditures

I. Summary table (Unit: JPY)
Classification of the cost burden
Classification of Costs required for The amount of cost
the Subsidized | Subsidized Costs borne by the The amount of the
costs Project Subsidized Project | Subsidy applied for
Operating Entity
Labor Cost
Operating cost
Total
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II. Distribution of Costs (provide the details by project item)
**Describe in this sheet or other separate sheets the name of the goods, unit price, man-hour, etc. as
basis for the calculation.

**If you form a consortium, clearly describe the breakdown of each company or organization.

(Unit: JPY)
The cost
Type required for the Amount of the
(Example) Subsidized Subsidized costs Subsidy applied for Remarks
Project
[Labor Cost]
Sub total
[Project Cost]
Raw material

Goods purchase

Outsourcing

Sub total
Total

(Note 1) The “cost required for the Subsidized Project” refers to the cost required to perform the relevant

project. As a general rule, provide the amount after deducting the amount of the national and local

consumption taxes.

(Note 2) As a general rule, provide the “cost required for the Subsidized Project”, which is eligible for the

Subsidy after deducting the amount of national and local consumption taxes in the “Subsidized Costs”.

(Note 3) The “amount of the Subsidy applied for” refers to the amount of the “Subsidized Costs” for which
grant of the Subsidy is requested, and the amount limit is the amount of the “Subsidized Costs”

multiplied by the Subsidized Ratio (any amount less than JPY1 shall be rounded down).

Remark: The size of the paper used shall be the Japan Industrial Standards A4 Format.
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3. Financial basis and management system

** Describe the outline of your organization; moreover, describe the grounds on which your
organization has necessary management basis for smooth implementation of the project as
Annex 2.

s#Describe the grounds on which your organization is capable of managing funds, etc. (such as
organization and storage of evidence documents for expenditures). Furthermore, describe the
scheme of the management of the funds (responsible persons and their roles).

*¢If you form a consortium, all of the above-mentioned items must be described regarding every

organization.
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(Annex 1) The Implementation Organization Chart

Implementation Organization Chart

Content of the
descriptions

Develop an organization chart to show the framework for implementation of
the Project

The names, titles and division of roles of the personnel in charge must be
contained in the implementation organization chart

Clarify persons exclusively employed for this project described in this Chart;
and describe the career background, expertise, area of specialty at work,
qualification associated with the project, and other relevant information must

be provided about the key personnel.

Operational Implementation Organization
*A concrete description should be provided by showing an implementation organization chart containing
the following information for each project item.

*Specify the name of the contact person in case of a joint application

+ Name

- Title

+ Role in this Project, etc.

Leader
Name
Title
Role

Qualification

Member
Name
Title
Role
Sub-leader Qualification
Name
Title
Role
Qualification Morbor
Name
Title
Role
Qualification
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(Annex 2) Outline of your organization
Note: If you form a team and apply, you must fill in this sheet for every participant.

*Fill in the data of the latest accounting year in non-consolidated base.

Company name

Title/name of the
representative

person

Contact Tel: Fax:

information |E-mail:

Head office’s

address

Date of Account Small- or
. Date: . ) )
establishment closing month medium-sized

JPY in thousands company
(indicate by a
circle if the o or x
) Number of )
Capital company is a
Employees

small- or
medium-sized

company)

Description of

business

ooo (company limited)

Major
(60%)

shareholders o
Voo (company limited)

(equity
(30%)

ownership)

goo (company limited) (1%)

(The title and name of the person responsible for above information:
Head of the XX Department, XX XX(Name) and his/her signature)
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Please provide the information about all officers in the list below:

Date of Birth
Full name in Katakana Japanese era )
Full name in Chinese characters name Month| Day Sex| Company Name Title
Year
(Example) Taro Keizai S 35 01 01 M  |Keizai Sangyo Co., Ltd. |President &
Taro Keizai Representative
Director

(Note 1)  Add the columns as appropriate if the provided columns are not sufficient to provide full
information.

(Note 2)  Use one-byte characters and put a space between the first and last names to provide the names
in Japanese phonetic symbols (katakana).

(Note 3)  Use two-byte characters and put a space between the first and last names to provide the names
in Chinese characters.

(Note 4)  The letters T, S or H should be used to indicate the Japanese era names for the date of birth
and the year should be indicated by a two-digit number.

(Note 5)  Use M for male and F for female in one-byte characters to indicate the sex.

(Note 6)  For a foreign national, use the alphabet characters to indicate the person’s full name in the “Full
name in Chinese characters” and the pronunciation of the name in Katakana in the “Full name
in Katakana” column.

(Note 7)  For ajoint application or a Project C, provide the information about all officers of each and every

member (company or otherwise) of the group.

(Remarks) The size of the paper used shall be the Japan Industrial Standards A4 Format.
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(Other documents)

1) Outline of the company or organization such as a brochure, etc.
2) The financial results, and statement of revenues and expenses (for the past one year)
3) The articles of association or the act of endowment

(
(
(
(

4) Other supporting documents (as needed)
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(Form 3)

Certificate of Conformance to Qualification Requirements for
the Project of Development of Analysis and Estimation Technology for
Characterization of Fuel Debris

| confirm that the applicant satisfies the qualification requirements for this subsidized project.

No.

Requirements

Verification, etc.

(1)

Possessing the organization for properly conducting the relevant
subsidized project.

<State that the applicant satisfies the
requirements with reasons in detail
><See Form 2 “1. (3) Project
Implementation Organization” when
necessary.”>

Having the capacity, knowledge and experience required for
conducting the relevant subsidized project.

<State that the applicant satisfies the
requirements with reasons in detalil
><See Form 2 “1. (3) Project
Implementation Organization” when
necessary.”>

Having the management foundation required for smoothly
conducting the relevant subsidized project and sufficient ability
to control the funds and other resources.

<State that the applicant satisfies the
requirements with reasons in detalil
><See Form 2 “(3) Financial basis
and management system when
necessary.”>

Being able to implement the project in accordance with all the
applicable laws and regulations enacted in Japan, and to follow
the appropriate accounting procedures in accordance
with  "Grant Policy for Subsidy for the Project of
Decommissioning and Contaminated Water Management” and
“Subsidized Project Administration Manual”.
http://en.dccc-program.jp/files/20150623man.pdf

<State that you understand the

statement on the left>

Not foreseen to be subject to Articles 70 and 71 of the Cabinet
Order concerning the Budget, Auditing and Accounting.

<State that it does not apply to the
applicant>

Not fulfilling any of the conditions stipulated in the “Guidelines
for the suspension of subsidies controlled by the Ministry of
Economy, Trade and Industry and the suspension of
designation relating to the contracts”. (January 29, 2003, No 1)
First column, the second items in Attachment

<State that it does not apply to the
applicant>

Research and development companies which may require
approval under the Foreign Exchange Act for any exports and
imports should have an establishment of internal compliance
program(ICP) under a self-control system about the "standards
for exporters, etc. to meet" provided for in Article 55-10 (1) of
the Foreign Exchange and Foreign Trade Act.

<Describe meeting this condition in
the Form No.5>

Admitting that the results obtained through this project can be
utilized by TEPCO Holdings, Incorporated, etc. to leverage
them for Decommissioning and Contaminated Water
Countermeasures if they request to do so under the condition
that each party is in agreement. Not preventing the utilization
by behaviors such as not admitting use of the technology
intentionally, asking for unreasonable compensation, etc. in
spite of receiving the request.

<State that it is possible>

In order to make sure of the above-mentioned item, preventing
the situation that the results from this project are not able to be
utilized for measures for decommissioning and contaminated

<State that you understand the

statement on the left>
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water management at the Fukushima Daiichi NPS by ceding the
above-mentioned condition in (8) to the successor if the
applicant hands over the result to a third party and loses their
own right to utilize it accordingly. In the case of a conflict which
makes the applicant unable to make sure of the items in (8), the
concerned parties must solve it by their own responsibility.

<Note for Filling out this Form>

In the verification columns, please write the reasons why you verified that the applicant meets the
requirements. When filling it out, write “Attachment” if there are any verification documents attached to this
form and if not, write “No attachment.”
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(Form 4)

Input/Output information on Project of Development of Analysis and Estimation Technology for Characterization of Fuel Debris

* Please refer to the reference document 1 as an example.

Requested projects

Offered projects

Contents (outline)

Time when the
project is necessary

How to use the
information

Remarks

*Influences of delay
(if any)

Such as measures
for the case when
you cannot ensure
the accuracy, cannot
keep the timeline,
etc.
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(Form 5)

Response to Security Export Controls on Project of Development of Analysis and Estimation
Technology for Characterization of Fuel Debris

Response to Security Export Controls

Circle one of the following three options: handled, not handled or not
required.

Submit relevant documents (export control regulations for
Handled ]
security trade)

State the date of submission: Year Month:

Not handled | State future plans

State reasons
Not
required
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(Form6)

Personal Data Processing Consent Form

Purposes
In compliance with the Act on the Protection of Personal Information, Mitsubishi Research Institute,

Inc.(“MRI”) requests your consent to use your personal data to evaluate of proposal.

Data Sharing
MRI may share your personal data with cooperating organizations.

Data Retaining
There are cases in which it is necessary to retain your personal data for the necessary period according

to the requirements of Japanese law.

Data Management
MRI will protect your personal data securely, including taking necessary measures to prevent leakage,

loss, falsification, etc.

| have understood the above and give my consent to MRI to use my personal data for the

above Purposes, and to carry out the above Data Sharing and Data Retaining.

Your Full name

Your Signature

Date

If you wish to modify your personal data or withdraw this consent after submission, please notify us by

email to privacy@mri.co.jp.

Mitsubishi Research Institute, Inc.
10-3, Nagata cho 2-chome, Chiyoda-ku, Tokyo, Japan
+81-3-6705-6004, privacy@mri.co.jp

PMS05_20180718
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(Reference Document 1)

Table 1 Example of Organization of Input/Output information

Time when the

How to use the

ID | Requested projects Offered projects Contents (outline) o _ , Remarks
project is necessary information
Development of
Examination of
investigation Development of fuel ] o
o L Needs for sampling possibility
1 1| technology for inside debris criticality ) December 2015 )
- of fuel debris of fuel debris
the nuclear reactor control technology .
sampling technology
pressure vessels
12
13
14
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(Reference Document 2)

Table 1 Example of implementation schedule with points of attention

Major milestones

A

A

A

A

A

al Yea 0 al Yea O Rema
= LS D-10-03
Q 0 0 Q 0o
= L0
(1) Survey of on-site mpilation
situation and S Describe progress of each cooo
relevant . Design completed = Describe manthly level
technologies ~7 %""
=
2) Machinery design - i o000
(2 ry s} Production completed eeE
(3)Machinery _ Describe up-to-date situation and
p[DdUCtiDI'I Defign cc.ﬂnp|ete( work schedule
Validaticn S ———
stablishment o —
on XX t(ei,ts plan On-site injstallatign Test can ;)Ietion elelatel
Describe milestones in each item (related
() Tests Em_‘ Result of
. . to high-risk points) e
implementation ~—— machinery
(6) Evaluation of | Divide the project into categories such development
tests result as major item, (middle item) and sub B
- item; and clarify implementing entity i —
Sgsuoltzmp”auon of and stages of R&D. Describe major in-put/out-put
Validation (1) YY
D(nwxhx Describe the available results foreseen at interim report
= d further pl
altemativmm which alternatives are and furiherpan
e needed / /"'
needed ) ,/
F
P P Commencemsnt of
Completion of plap establishment demorstration test Completipn of
Interirh reporg Interir] repor]  demjonstrafjon tes Results| report
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(Reference document 3)
Regarding Subsidized Cost Items

Regarding the cost items defined in “The Decommissioning and Contaminated Water Management

Project Implementation Guidelines”, please refer to the following table.

Cost item Description Correspondence with
“Subsidized Project
Administration
Manual”
I. Personnel | Personnel cost for working hours of those engaged in the | 3. Accounting
cost project. process on
personnel cost
II. Project
cost
Raw material | Expenses necessary for purchasing raw material or material | 7. Accounting
cost necessary for implementing the project procedures
X Here, “raw material” denotes what loses its nature and is | regarding supplies
used for production or manufacturing of entirely new ones; | expenses
“‘material” denotes what does not lose its nature and is a
constituent element of produced items or manufactured items
only through being put to new application.
Supplies Cost for the purchase of goods necessary for performing the | 7. Accounting
expense project but not belonging to raw material cost (however, only | procedures
those verifiable for the use in the project) regarding supplies
expenses
Design, The thing which the subsidized entity cannot design, produce | 8. Accounting
production or process, or the cost necessary for outsourcing what is | procedures
and appropriate and does not belong to Facility and equipment cost | regarding
processing to other entity. (contract for work) outsourcing
costs expenses
Facility and | Cost necessary for purchasing, production or installation of | 6. Accounting
equipment facility or equipment necessary for undergoing the project procedures
cost X The actual contents of the “facility and equipment” shall be | regarding equipment
“buildings and accompanying facilities”, “structures” and | expenses and rental
“machinery and equipment” stipulated in “Ministerial Order | and hire
regarding depreciable life of depreciable assets, etc.” | fees
(Fifteenth Order of Ministry of Finance, 1965). 8. Accounting
procedures
regarding
outsourcing
expenses
Procurement | Cost for the thing which is necessary for undertaking the | 6. Accounting
cost project and does not belong to facility and equipment cost (at | procedures
the same time, can be usable more than one year) regarding equipment
expenses and rental
and hire
fees
Survey cost | The cost for outsourcing to another entity what the subsidized | 8. Accounting
entity cannot survey or analyze by itself or is not suitable to be | procedures
conducted by the subsidized entity itself (contract for work) regarding
outsourcing
expenses
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Outsourcing
cost

Cost for outsourcing to other business operator what
subsidized company cannot implement on its own or not
appropriate to do so and does not belong to design, production
and processing costs, facility and equipment cost or survey
cost (contract for work)

8. Accounting
procedures
regarding
outsourcing
expenses

Travel Cost for domestic business travels and overseas business | 4. Accounting
expenses travels necessary for performing the project. process for travel
expenses
Gratuities Gratuities necessary for performing the project (gratuities for | 5. Accounting
external experts who attended meetings, seminars, | process for meeting
symposiums, etc., gratuities for giving seminars, writing of | expense and
drafts, cooperation with research, etc.) rewards -
Rent and Cost for lease and rental of machinery, equipment and the like | 6. Accounting
hire necessary for performing the project procedures
regarding equipment
expenses and rental
and hire
fees
Other Cost for other expenses necessary for undertaking the project | 11. Accounting
expenses which does not belong to any other items procedures
necessary Examples regarding other
for Commission fee: the cost for outsourcing to other entities of | miscellaneous
undertaking | the cost for assistant personnel or of the cost for temporary | expenses
the project staffing, which cannot be done or what is not appropriate to be | 12. Accounting
done by the subsidized entity procedures

regarding expenses
for commission

10. Accounting
procedures
regarding assistant
personnel costs, etc.
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