Guidelines on Procedures for Inviting Entities to Apply for a Project Subsidy under the
Fiscal 2013 Supplementary Budget Project: “Project for Decommissioning and
Contaminated Water Management (Development of Remote Decontamination
Technology in the Reactor Building)”

Date: August 6, 2014
Management Office of the Project for Decommissioning and Contaminated Water
Management

The Management Office of the Project for Decommissioning and Contaminated Water
Management invites entities to apply for a project subsidy under the Fiscal 2013
Supplementary Budget Project, “Project for Decommissioning and Contaminated Water
Management (Development of Remote Decontamination Technology in the Reactor Building)”
as outlined below. When applying for a project subsidy, please refer also to the Subsidy
Granting Rules ("Grant Policy for Subsidy for the Project for Decommissioning and
Contaminated Water Management”).

1. Purpose of Project

The purpose of this Project is to improve the standard of Japan’s science and technology
and to smoothly carry out measures for decommissioning and contaminated water
management by implementing projects that support the development of technology for
decommissioning and contaminated water management.

2. Contents of Project

This project shall be implemented based on "Mid- and Long-term Road Map for
Decommissioning Measures etc. of TEPCO Fukushima Daiichi Nuclear Power Plant Unit No.
1 to 4" (hereinafter referred to as “Mid- and Long-term Road Map”).

In decommissioning the Fukushima Daiichi Nuclear Power Plant, in order to carry out work
in the nuclear reactor building continuously and in the long-term, a combination of
decontamination, shielding, removal of contaminated materials and other operations is
essential to comprehensively reduce the air dose rate of work and access areas. The interior
of the nuclear reactor building is contaminated by scattering radioactive materials, and as a
key method for reducing the air dose rate, a remote decontamination technology is
necessary to carry out decontamination work while controlling exposure during work.



Therefore, it is planned to develop a remote decontamination device and employ it in
decontamination work at the Fukushima Daiichi Nuclear Power Plant. Currently an on-site
demonstration test is in progress with a decontamination device at places less than 2 meters
above the first floor. However, for the purpose of effectively reducing the air dose rate and
securing work spaces necessary for the decommissioning work, it is necessary to
decontaminate not only low places but also the second floor and higher portions of the reactor
building (including the ceiling and walls, piping, and cable ducts located at least 2 meters
above the floor). In addition, decontamination subjects may include various materials such as
concrete, metal, resin, and current-carrying cables, which require special attention in handling
and their contaminated form are loose, fixed or permeability contamination. Therefore, it is
necessary to study and adopt the optimal decontamination method for each decontamination
subjects and contamination form. While paying attention to these, the following technologies
shall be developed:

(1) Development of a high-place decontamination device
A high-place decontamination device shall be developed, and a demonstration test shall
be completed by the end of FY2014. In the demonstration test, the following performance
shall be verified, considering the possible application of the device to decontamination
work at Fukushima Daiichi Nuclear Power Plant.
<Performance>
- Decontamination performance based on the target dose rate (work area: 3mSv / h or less;
access area: 5mSv / h or less)
- Remote operability, traveling performance, and arm performance
- Coordination with incidental equipment
- Collectability of the device at the time of failure, ability to avoid falling and safety function
- Function to collect water and blasting materials used for decontamination without
scattering them
- Other items deemed necessary for decontamination work
(2) Development of decontamination device for upper floors
A decontamination device shall be developed for upper floors, and a demonstration test
shall be completed by the end of FY2015. In addition to the performance described in (1)
above, such device shall be designed in accordance with the following conditions, in
consideration of work conducted on upper floors:
<Design conditions>
- Use a general-purpose elevating workbench for moving to and from upper floors
- Shorten the time required to the extent possible for moving to and from upper floors



- Operable in the building structure and the equipment arrangement of upper floors
- Other matters deemed necessary for work on upper floors
(3) Investigation of basement-floor decontamination concept

If the level of retained water on the basement floor decreases due to fuel debris retrieval
work, countermeasures against contaminated water, or any other operation, there is a
concern that the air dose rate may rise as a result of the scattering of dust and the lack of
water shielding effect.

For this reason, it shall be required to study and identify technical issues for reducing the
air dose rate in the basement floor, including the following items to be investigated. If new
technologies need to be developed, a research and development plan shall be investigated
and organized by the end of 2014, consistent with the Mid- and Long-term Road Map.
<Items to be investigated>
- Change in the plant condition (change in atmosphere dose rate, change in radioactivity

concentration in retained water, dust measurement result)
- Environment improvement scenarios, including decontamination of basement floor
- Combination of decontamination, shielding, dust collection, and other actions
- Applicability of existing remote decontamination technology
- Other matters deemed necessary for decontamination work on the basement floor
(4) Managing research and development activities
[1] Developing human resources from a medium- to long-term perspective
Cooperative measures such as joint research projects with universities and research
institutions shall be strengthened with a view to developing human resources required
from mid- and long-term perspectives.
[2] Mobilizing domestic and foreign knowledge
Projects shall be implemented by making the best use of data from domestic and
overseas sources. In particular, the introduction of necessary technologies from
domestic and overseas sources shall be widely considered.
[3] Setting indicators to determine the achievement of goals
Easily understandable performance indexes serving as criteria for appraising goals
achieved shall be studied, and such indexes, to be provided in numerical terms, shall be
used to verify whether goals have been achieved at the time of project termination.
[4] Utilization of external professionals
Where deemed necessary to achieve the project goals, opinions shall be collected
from external professionals regarding the implementation plan and other matters.
[5] Coordinating the decommissioning operations with other research and development
projects



Any contribution of the results obtained to decommissioning operations and other
research and development activities shall be verified. Also, cooperative efforts with
other research and development projects shall be pursued towards the
decommissioning.

[6] Delivering project reports

As a rule, a quarterly report shall be prepared and submitted to external
professionals assigned by the Management Office concerning the project
implementation plan, progress of the project, and project outcome. Upon termination of
the project, a project implementation report shall be prepared and submitted.

[7] Improving information disclosure

More efforts shall be made to improve explanations and briefings on the details of
project implementation and its results, in order to make them more understandable to
the general public.

*A strategic meeting is scheduled to discuss fuel debris retrieval at the initiative of the
Organization for Nuclear Damages Compensation and Decommissioning Support, which
will be started in the near future. In implementing the project, the subsidized operator
shall collect and provide relevant information for the strategic meeting. Also, the
subsidized operator shall develop a flexible implementation system that reflects
discussions on the Medium- and Long-term Road Map and discussions at meetings of
the Management Office of the Project for Decommissioning and Contaminated Water
Management.

3. Project Period: Date of decision to grant a subsidy through March 31, 2016

Under this project, research and development activities will carried out for two years to
the end of FY2015. For this reason, the application documents shall contain a detailed
implementation plan covering the subsidy period through March of 2016 under the

assumption that the R&D activities will be carried out to the end of FY2015.
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5. Application Requirements
Private groups and other organizations who are entitled to apply for this grant shall
comply with all of the following conditions (1) to (7). Applications from consortiums are also
acceptable, in which case the managing corporation shall be responsible for submitting a
project plan (the managing corporation may not transfer all of its duties to another
corporation). The applicant must

(1) have a framework competent enough to properly carry out the subsidized project;

(2) have skills, knowledge and experience necessary to carry out the subsidized project;

(3) have a management infrastructure necessary to smoothly carry out the subsidized project
and have adequate fund management capability;

(4) execute the project in accordance with Japanese laws and regulations;

(5) have the ability of implementing appropriate accounting practices based on "METI
Subsidized Project Processing Manual (*)";

(*) http://mww.meti.go.jp/information_2/downloadfiles/jimusyori_manual.pdf

(6) not fall under the provisions of Article 70 and Article 71 of the Cabinet Order concerning
the Budget Settlement and Accounting;

(7) not fall under any of the action requirements listed in column 1 of Appendix 2 to the
Measures for Suspension of Nominations concerning Suspension of and Contracts on
Subsidy Grants from the Ministry of Economy, Trade and Industry (No. 01, January 29,
2003);

(9) have participated in a public offering briefing session or have directly received an
explanation upon receiving a copy of these guidelines;

(10) agree that the results obtained by the subsidized project operator shall be provided for
use in decommissioning and waste water management at the Fukushima Daiichi Nuclear
Power Plant. The intellectual property rights and other rights obtained by the subsidized
project operator will belong to the subsidized project operator. The terms and conditions of
such use shall be determined separately through consultation between the Ministry of
Economy, Trade and Industry and the subsidized project operator.

6. Requirement Conditions for Grant Decision
(1) Scheduled to be adopted: 1 project



(2) Subsidy rate / subsidy amount
Up to 50% of the applicable expenses;
Maximum: 1,000,000,000 yen (Project amount: 2,000,000,000 yen)
The contents of the project, amount of the subsidy, etc. will ultimately be settled only after
coordination with PMO.
(3) Time of Payment
In principle, the subsidies are paid after the project is completed.
*Please note that cases where the payment (i.e. the payment by estimate) before the
completion of the project is permitted are limited.
(4) Confirmation of the amount of payment

The amount to be paid is decided based on the result report which is submitted by the
operating entities after the project is complete as well as the results of the survey at the
verification site and/or the office.

The amount to be paid will be the total of the expenses to be covered by the subsidies,
which do not exceed the granted subsidy amount. For this reason, the account ledgers,
receipts and other documents are necessary for supporting all the expenses. All the
expenses will be strictly inspected and the expenses are strictly evaluated. Thus, the
expenses not meeting the conditions mentioned above may be rejected.

7. Application Procedure
(1) Application Period
Commencement: August 6, 2014
Deadline: September 11, 2014, Friday, 10:00
(2) Briefing session
Date: August 22, 2014, Friday, 14:00 to 15:00
Location: Mitsubishi Research Institute, 4" floor, Meeting Room C at Capital Hotel Tokyu,
Office Building, 2-10-3, Nagatacho, Chiyoda-ku, Tokyo
Map: http://www.mri.co.jp/company/info/office/headoffice_map.html

Those who wish to participate in the briefing session should contact us by e-mail at "12.
Contact Information”, by 10:00, August 21 (Thursday).

When contacting us, be sure to refer in the subject (title) of the mail to "Participation in
the briefing session on the Project Subsidy under the Fiscal 2013 Supplementary Budget
Project for Decommissioning and Contaminated Water Management (Development of
Remote Decontamination Technology in the Reactor Building)”. Also specify "Name of
organization", "Name of participant" "Name of department”, "Telephone number"”, "Fax



number" and "e-mail address".

Up to two persons may attend the briefing session for one application (including a joint
application with other organizations). The venue of the briefing session will be notified to
your "E-mail address". Please note that, if there are more participants than scheduled,
participants may be divided into multiple sessions, with the time schedule changed.

(3) Application form and other documents to be submitted
[1] Submit the following documents collectively in a single file. Describe the title of the file
as "Subsidy Application for the Project for Decommissioning and Contaminated Water
Management (Development of Remote Decontamination Technology in the Reactor
Building)".
* Application form (Form 1)
* Project Proposal (Form 2)

—Project plan, a description of activities carried out under the subsidized project and
the method for carrying those activities;

—Description of the results of past projects similar to the subsidized project and an
explanation of the technical ability (availability of relevant knowledge and abilities)
to perform the subsidized project;

—Description of the accounting basis to be used in the subsidized project (including
accounting processing capacity, a retention and management framework for
expenditure- related evidence, and financial conditions);

—Total amount of subsidy application (including a description of individual expense
items), and as necessary, a financial plan.

* Other materials
—Company / organization outline (name / address, date of establishment, main

business operations, organizational chart, number of workers)
—Financial report and the statement of receipts and disbursements (for the last
year)

—Articles of association or the articles of endowment
— Other supplementary materials

*An application shall be submitted in fifteen A4-size copies written in Japanese or
English. The paper application shall be accompanied by a CD-R storing relevant
electronic data. Such data shall be provided in the Ichitaro, MZ-Word, MS-Power
point or MS-Excel format. (If these formats are not available, please contact the
Management Office of the Project for Decommissioning and Contaminated Water
Management.)

[2] All the application documents submitted will not be used for any purposes other than



the evaluation in the course of the selection process. Please note that the application
documents submitted will not be returned. We take the utmost care to preserve
confidentiality. However, if your proposal is adopted, the information except the
non-disclosure information (i.e. the personal information, the information detrimental to
the legitimate interests of legal entities) may be disclosed under the “Act on Access to
Information held by Administrative Organs” (Act No. 42 enacted on May 14, 1999).

[3] The costs spent for issuing the application documents and other documents will not be
included in the expenses. Also, the costs spent for issuing those documents will not be
compensated for regardless of whether the proposal is adopted or not.

[4] The matters described in your proposal are considered to be the fundamental policies
which should be observed during the project. Consequently, please be sure to describe
only the matters which are feasible within the budget. Also, please note that even if
your proposal is adopted, it may be rejected later on if you make a significant change to
it at your discretion.

(4) Submission of application documents
Send the application documents by post or by any other means to the following address:

Shinbashi JB Building 5F, 6-9-5, Shinbashi, Minato-ku, Tokyo 105-0004
Mitsubishi Research Institute, Inc., Management Office of the Project for
Decommissioning and Contaminated Water Management
Contact: Matsumoto, Sugiyama, or Kawai

*Fax and e-mail submissions are not acceptable. Any application document
lacking required information will not be reviewed. Prepare the application
documents with extreme care in accordance with the application procedure.

*Submission after the deadline will not be accepted. When sending the application
documents by post, allow for sufficient time to permit its timely arrival. .

8. Evaluation and Adoption
(1) Review procedure
In the review, application documents are examined, and in addition, the applicant is

required to make a presentation at the Review and Evaluation Committee on the
Decommissioning and Waste Water Management Project (within one week of the
application deadline). Up to four persons are permitted to participate in the presentation for
each application. In addition, where necessary, a hearing or field survey may be conducted,
and the applicant may be requested to provide additional documents.

(2) Review criteria



A comprehensive evaluation will be conducted on the basis of the following criteria.
However, any proposed project failing to meet criteria [3] and [4] will not be adopted,
regardless of the results of evaluation of other items.

[1] Objective, contents, implementation method, and applicability to countermeasures for
decommissioning (Including applicability to the work site)

Whether or not the Project purpose corresponds to the project purpose described in
the “Guidelines for applying” is to be evaluated.

Judgment is made as to whether the contents of the project conform to the project
objective and are provided specifically taking into account the applicability to
countermeasures for decommissioning (including applicability of the project to the work
site).

Whether the implementation method of the project is consistent with the purpose and
details of the project is to be evaluated.

[2] Project Implementation Schedule
Whether or not the project implementation plan (timeline) is appropriate to the
purpose and details of the project, etc. is to be evaluated.
[3] Project Implementation Scheme
= Areview will be made to confirm the project implementation framework, the expertise of
the organization, the expertise of workers, the past results of similar projects, and other
factors.
[4] Financial Basis and Management System for Implementation of Project

Whether or not the applicant organization has a financial basis and a management

system enabling them to implement the project is to be evaluated.
(3) Decision and Announcement of Results

When a subsidy application is adopted, the relevant applicant will receive an adoption
notice, and the adoption will be publicized on the website of Management Office of the
Project for Decommissioning and Contaminated Water Management.

9. Granting of Subsidy
The adopted applicant submits a subsidy-granting application to the Management Office
of the Project for Decommissioning and Contaminated Water Management. In response,
the Management Office will serve a subsidy-granting decision notice to the applicant. Then
the project will be initiated. During the period between the adoption decision and the
granting decision, there may be any change in content and configuration, size, or amount of
the project, subject to consultation with the Ministry of Economy, Trade and Industry. In



addition, a granting decision may not be made if the terms and conditions of the grant are
not satisfied.

Upon the granting decision, the subsidized project operator may be provided with
information necessary to implement the project. The subsidized project operator may be
required to comply with the confidentiality obligation with respect to some of such
information.

10. Recognition of Subsidized Expenses
(1) Classification of subsidized expenses
The expenses covered by this project are expenses directly necessary for the execution
of the project, specifically as follows. The subsidized expenses will be finalized upon
coordination with the Ministry of Economy, Trade and Industry.

Items of Expense Description

Expenses for personnel required to implement the subsidized
(1) Labor Costs

project.
Expenses for raw materials, consumables,
design/fabrication/processing, facility/equipment, goods

(2) Operating Costs _ .
purchase, research, outsourcing, travel, remunerations,

rent/depreciation and other necessities.

(2) Expenses not to be Included in Expenses Covered by Subsidy

- Office supply equipment (furniture such as desks, chairs and bookshelves, office
machinery and so forth) with which the applicants should already be provided when
considering the nature of the project.

- Expenses for handling accidents and disasters that occurred during the project. (However,
cancellation fees incurred by reasons not attributable to subsidized project operating
entities may be directly included as an expense. Please consult the person in charge on
this matter.)

- Expenses unrelated to the project

(3) Exclusion of Consumption Tax from Expenses Covered by Subsidy
If general and local consumption taxes (hereafter referred to as “consumption tax”) are
included in the subsidy amount, the applicants shall be requested to submit a report after

the settlement of tax amount, according to the granting guidelines.
This is so specified as to demand, at the time of filing an income tax return, that
subsidized project operating entities should report and return the amount to which the

10



subsidy has been applied, out of the amount of deduction for taxable purchase, so that
the amount for which the subsidy has been allocated out of the amount of deduction for
taxable purchase shall not be detained.

However, because the report mentioned above is based on an income tax return that
will be filed after the settlement of the subsidy, occasional delinquency in reporting due to
lapse of memory has been found. Also, in order to avoid the complicated office
procedures that need to be followed by subsidized project operating entities, the
consumption tax shall be handled as follows.

When determining the amount of subsidy applied for in the grant application, the

consumption tax must be excluded from the expenses covered by the subsidy before

calculating the subsidy amount and submitting the application.

However, to avoid hindrance to the implementation of the subsidized project, such
subsidized project operating entities as those listed below shall be permitted to include
the consumption tax in the expenses covered by the subsidy when calculating the amount
of subsidy.

[1] Subsidized project operating entities who are not classified as taxpayers under the

Consumption Tax Act
[2] Subsidized project operating entities who are tax-exempt business entities
[3] Subsidized project operating entities who are business providers subject to simplified

tax
[4] National or local governments (limited to cases when project is conducted with a

special account), or subsidized project operating entities who are corporations listed in

the attached Table 3.

[5] Subsidized project operating entities who are using the general account of a national or
local government

[6] Subsidized project operating entities who are taxable business providers that choose a
refund of consumption tax, following confirmation of consumption tax and purchase tax
deductions, for instance due to a low amount of taxable sales

11. Miscellaneous

(1) Any expenses incurred before the date when the decision on grant of the subsidy is made
(including expenses for order placement) shall not be covered by the subsidy program.

(2) In the event that the subsidized project operating entity desires to make a purchase or
other contract related to material procurement or involving an occurrence of cost, it shall
invite open competitive bidding, as a general rule, from the viewpoint of cost effectiveness.
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If the subsidized project operating entity desires to outsource part of the subsidized project
to a third party or conduct the project in partnership with a third party, it shall in advance
make a contract on the implementation and report this to PMO.

(3) Once informed that the decision on grant of the subsidy is made, the subsidized project
operating entity shall not change the subsidy budget distribution or the details of the
subsidized project nor interrupt or terminate the project without prior approval from PMO.

(4) The subsidized project operating entity shall promptly report the progress of the subsidized
project and so on whenever required to do so by PMO.

(5) After the subsidized project is completed (or the project termination is approved), the
subsidized project operating entity shall submit a project result report to the management
office.

(6) The subsidized project operating entity shall keep accounts on any expenditures for the
subsidized project with dedicated account books accompanied by all written evidences in
a way that is clearly differentiated from the other accounting to ensure that all incomes and
expenditures are meticulously accounted for. The entity shall maintain the account books
at least five years after the fiscal year in which the date of completion (or the date of
approval for termination) is included so that they can be accessible whenever requested
by METI, fund establishment organization and PMO.

(7) With respect to the assets acquired or the utility of which has increased through the
subsidized project (hereinafter referred to as "the Acquired Assets, etc."), the subsidized
project operating entity shall manage them with due care of a prudent manager even after
the completion of the subsidized project, and strive to effectively make use of them in
accordance with the purpose of the grant of the subsidy. All applicable Acquired Assets,
etc. shall be properly controlled using an Acquired Asset Ledger during the asset disposal
restriction period, which will be separately set forth.

(8) If the subsidized project operating entity needs to dispose of (i.e., use, transfer, loan or
offer as collateral assets contrary to the purpose of the grant of the subsidy) any Acquired
Asset having a unit price equal to or higher than 500 thousand yen (tax excluded) during
the asset disposal restriction period separately set forth, they must obtain prior approval.
In this case, the entity shall pay part of or the entire subsidy amount as a general rule.
(The maximum payment does not exceed the subsidy amount for the appropriate asset to
be disposed of).

(9) After the completion of the subsidized project, the Board of Audit may visit the premises of
the subsidized project operating entity for inspection.
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12. Contact Information
5F, Shinbashi JB Bldg., 9-5, Shinbashi 6-chome, Minato-ku Tokyo 105-0004
Mitsubishi Research Institute, Inc., Management Office of the Project for
Decommissioning and Contaminated Water Management
Contact: Matsumoto, Sugiyama, or Kawai
Phone: 03-5425-2871 Fax: 03-3578-7025
E-mail: hairo-second@mri.co.jp
Please contact us by e-mail or fax. Inquiries by telephone are not accepted.
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(Form 1)

No.
*Leave blank.

To: Management Office of the Project for Decommissioning and Contaminated Water
Management

Project Subsidy under the Fiscal 2013 Supplementary Budget Project: “Project for
Decommissioning and Contaminated Water Management (Development of Remote
Decontamination Technology in the Reactor Building)

Application

Company/Organization
Name

_ Seal or Signature
Representative

(Full Name and Title)

Address

Applicant

Contact Person
(Full Name)

Section/Department

Title

Telephone
(Extension, if any)

E-mail

Contact
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(Form 2)

No.
*Leave blank.

Project Subsidy under the Fiscal 2013 Supplementary Budget Project: “Project for
Decommissioning and Contaminated Water Management (Development of Remote
Decontamination Technology in the Reactor Building)

Project Proposal

1. Purpose, details and implementation method of the project

*Describe the background and the purpose of the proposed project.

*Provide a specific description of the implementation method for each item in “2. Project
Details” of these Guidelines.

*Provide specific suggestions for enhancing the outcome of this project.

2. Project schedule

*Provide a monthly implementation schedule for each item in “2. Project Details” of these
Guidelines.

* Describe concrete steps for implementation.

* Establish and describe concrete goals as milestones to achieve the purpose of
implementation.

* List quarterly progress report meetings (for intermediate and final report) in the

implementation schedule.

3. Project implementation framework

* Provide a chart of the implementation framework of the project and the number and roles of
workers.

* Describe the brief personal history, specialty field, past records of similar projects,
concerning the project leaders and person responsible for project implementation.
* If any operation is planned to be outsourced, provide its details.

4. Past project results
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*Describe the results of similar business carried out in the past by the organization. Include
the following information in the description.

- Project name, project outline, year of implementation, orderers, and other relevant
information (indicated if a project was a voluntary one).

* Describe the field of expertise of the main staff of this project and a record of similar projects
carried out in the past (excluding staff addressed in item 3 above)

* In the case of a consortium, clarify which company or organization represents which results.

5. Management base and management framework

* Provide specific grounds for claiming that there is an appropriate management basis
necessary to ensure smooth implementation of the proposed project.

* Provide specific grounds for claiming that funds can be managed in an appropriate manner
(including maintenance of expenditure-related documentary evidence). Also describe the fund
management system (staff and their roles).

* For a consortium, describe the above with respect to all companies or organizations.

6. Total project cost (in thousands of yen)

*Indicate necessary expenses in accordance with 10 (1) “Classification of subsidized
expenses” in these Guidelines. Add other expense items where necessary.

* For a consortium, clarify personnel expenses and project costs for each company or
organization.

* The amount for each expense item shall exclude consumption tax and local consumption

tax.

| Labor Cost

Il Project Cost
[1] Design, manufacture, and processing
[2] Consumables
[3] Travel
[4] Gratuity
[5] Outsourcing

Total: thousand yen (*Total amount must not exceed the maximum amount of
subsidy.)

Note: Respond to all items 1 to 6 above. The form will not be reviewed if any item is left

unanswered.
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(Other materials)
[1] Company / organization outline (name / address, date of establishment, main business
operations, organizational chart, and number of workers)
[2] Financial report and the statement of receipts and disbursement (for the last year)
[3] Articles of association or the articles of endowment
[4] Other supplementary materials (as necessary)
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