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Guidelines on Procedures for Inviting Entities to Apply for Project Subsidy under the 

Fiscal 2013 Supplementary Budget Project ：“ Project for Decommissioning and 

Contaminated Water Management (Development of Investigation Technology of Inside 

of RPV)” 

 

 

May 23,2014 

Management Office of the Project for Decommissioning 

and Contaminated Water Management 

 

 

Management Office of the Project for Decommissioning and Contaminated Water 

Management invites entities to apply for project subsidy under the Fiscal 2013 Supplementary 

Budget Project “Project for Decommissioning and Contaminated Water Management 

(Development of Investigation Technology of Inside of RPV)” as outlined below. In applying 

for project subsidy, please refer also to the Subsidy Granting Rules. 

 

 

1. Purpose of Project 

The purpose of this Project is to improve the standard of Japanese science and technology 

and to carry out smoothly measures for decommissioning and contaminated water 

management by way of implementing projects that support the development of technology for 

decommissioning and contaminated water management.  

 

 

2. Content of Project 

This Project has to be implemented based on “Mid- and Long-Term Roadmap towards the 

Decommissioning of TEPCO's Fukushima Daiichi Nuclear Power Station1-4 Reactors”. 

It is essential that fuel debris be retrieved and kept safely in custody towards 

decommissioning TEPCO's Fukushima Daiichi Nuclear Power Station（Hereafter referred to as 

Fukushima Daiichi Nuclear Power Station). According to the existing Road Map, it is planned 

that the retrieval of fuel debris is to be carried out by way of retrieving fuel debris after having 

been submerged in water from the upper part of the Reactor Pressure Vessel (Hereafter 

referred to as RPV). However, depending upon the location of fuel debris and conditions of 

equipment damages, this plan may become difficult to carry out and accordingly may have to 

be reviewed. For this reason 、 it is necessary to grasp in advance the locations and 
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configurations of fuel debris within RPVs and the conditions of structures, etc. inside reactors. 

In this Project, conditions of the distribution of fuel debris, radiological dosage and damages 

to equipment within and around RPVs and etc. shall be investigated with a view to contributing 

to the subsidy project “Development of Technologies for Retrieval of Fuel Debris and Internal 

Structures”.  Continued and repetitive coordination efforts shall be made with entities 

implementing projects on “Development of Technologies for Retrieval of Fuel Debris and 

Internal Structures”. And investigation shall be made on the timing of research as well as on 

the information to be acquired. Furthermore, having regard to the expected timing of retrieval 

of fuel debris, investigation plans shall be worked out so that the information required for 

retrieval from each reactor be provided at the earliest possible time and accordingly the plan 

for the development of investigation equipment required shall be prepared. 

The specific matters to be implemented during the current fiscal year are as follows: 

 

(1) Preparation of RPV Investigation Plan 

In coordination with entities carrying out the subsidy project “Development of Technologies 

for Retrieval of Fuel Debris and Internal Structures” and etc., [1]information on RPVs 

required for the investigation of fuel debris retrieval shall be comprehensively collected and 

sorted out . [2]With a view to collecting such information, a plan for investigation on RPVs 

and their peripheral equipment shall be worked out. In so doing, (a) information to be 

collected, (b) schedules, (c) technological agendas and other necessary matters to be 

addressed and etc. shall be sorted out for each section in the investigation and consideration 

shall be given to ensure that necessary information per plant be obtained at an early time by 

having regard to the expected timing of fuel debris retrieval. 

As regards the sampling of fuel debris, its objectives and priority importance shall be 

sorted out and the division of work shall be specified in coordination with those concerned 

working for other related measures. 

 

(For reference purposes) Concrete examples of investigation plans 

【Sections to be Investigated】 

・Steam drying machine、air-water separator, upper grid 

・Shroud, core fuel zone, containment annulus 

・shroud support, reactor bottom 

・Feed-water sparger、core spray sparger 

・Reactor well inside, head and head bolt of PCV and RPV 

・RPV support skirt, etc.  
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【(a)Information to be Acquired】 

・Distribution of fuel debris  

・Information on the environment inside and around the reactor(radiological dosage, etc.) 

・State of equipment (deformation and damages), etc. 

【(b)Schedules】 

・Timing for investigation on each section 

・Period of time required for conducting investigation  

【(c) Technological Agendas to be Addressed, etc. and Other Necessary Matters】 

 

(2) Studies of Investigation Methods and Planning for the Development of Equipment for Use 

in Investigation  

  Based on the investigation plan worked out as in above (1), the following matters shall 

be comprehensively studied and accordingly the plan for the development of required 

equipment shall be prepared. In doing so, close coordination with those who develop  the 

technology for investigating the interiors of PCVs shall be ensured to avoid the duplication 

of efforts. 

  

【Matters to be Verified】 

・Method of access to each section to be investigated 

・Method of removing obstacles on access routes and like. 

・Method of preventing radioactive substances from scatterflying 

・Method of producing a wide range of photographic images in the environment of  

 high radiological dosage and low visibility 

・Method of grasping radiological dosage distribution 

    ・Method of collecting information which must be acquired on the conditions prevailing 

inside and around RPVs 

・Method of creating an appropriate working environment 

・Other necessary matters 

 

(3) Development of Equipment and Appliances for Investigation 

In parallel with the above (1) and (2), the designing and development of equipment and 

appliances shall be carried out as regards those whose specifications can be defined with a 

view to accessing to the interior of RPVs and collecting necessary information at the earliest 

possible time (Based on the designing and development project implemented during the 

fiscal 2014, the manufacture of equipment and appliances shall be started from the fiscal 

2015).  
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(4) Management of Research & Development, etc. 

[1] Human Resources Development Undertaken from a Mid- and Long Term Perspectives 

Cooperative measures such as joint research projects with universities and research 

institutions shall be strengthened with a view to developing human resources required in 

the context of mid- and long-term perspectives. 

[2] Mobilization of Wisdom both Domestic and Overseas 

Projects shall be implemented by way of making the best use of domestic and 

overseas wisdom. Especially, the introduction of necessary technologies from domestic 

and overseas sources shall be widely considered, 

[3] Setting Performance Indexes in Terms of Goals Achieved 

Easily understandable performance indexes serving as criteria for appraisal of goals 

achieved shall be studied and such indexes to be indicated in numerical terms shall be 

used to verify whether or not the goal has been achieved at the time of project termination. 

[4] Establishment and Management of an External Committee, etc. 

In conjunction with the implementation of this Project, a committee if necessary 

composed of outside experts and eminent persons shall be established whose functions 

are to discuss and verify research plans, implementation methods and assessment of 

outcomes, etc, with a view to having findings reflected in practical work. 

[5] Cooperation with Decommissioning Operations and Other Research & Development 

Projects 

Possible contribution of the results obtained to the decommissioning operations and 

other research & development activities shall be verified and cooperative efforts with 

other research & development projects towards decommissioning shall be pursued. 

[6] Project Reports 

As a rule a Quarterly report shall be prepared and submitted on project 

implementation plans, progress of projects and project outcomes, etc and at the time of 

project termination, a project implementation report shall be prepared and submitted. 

[7] Improving Information Disclosure 

More efforts shall be made to improve explanations and briefings on the contents of   

project implementation and its results so as to make them more easily understood by the 

general public. 

   

  *Strategies for fuel debris retrieval will be discussed mainly within the framework of Nuclear 

Damage Compensation and Decommissioning Facilitation Corporation due to come into 

operation shortly. In implementing projects, those concerned with projects shall participate 
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in these discussions to contribute in terms of sorting out and providing information useful 

to the discussions. A flexible implementation set-up shall be developed to make 

discussions on the Mid- and Long-Term Road Map and discussions in meetings of the 

Joint Office for the Meeting of the Team for Decommissioning and Counter-Measures 

against Contaminated Water reflected in project implementation. 

 

 

3. Date of Decision on the Granting of Subsidy: March 31, 2015 

This Project envisages the implementation of research & development of up to the fiscal 

2015 year. Accordingly, in preparing the application documentation, please specify the 

project implementation plan and contents of up to the end of March 2015 covered by the 

current subsidization project on the preposition that research & development will be carried 

out up to the fiscal 2015 year and then specify the implementation plan and content of from 

April 2015 through the end of March 2016 when this Project is due to be terminated. 

 

*Please note that subsidized projects may cease to be so as from the following fiscal year, 

depending upon the performance during each fiscal year, policy judgment and conditions of 

fund management and etc. 

 

 

4. Project Scheme 

 

  Fund Establishment Organization 

 

 

 

 (Public offering)↓  ↑(Proposal)      

 

 

 

5. Application Requirement 

The private organizations etc. satisfying all of requirements (1) to (7) shown below are 

qualified to apply for the subsidies. Applications from consortia are also acceptable. In that 

case, a managing legal entity must be appointed out of each consortium and submit the 

project proposal. (Please note that no managing legal entity may commission the entire work 

to another legal entity.) 

External 
Review 

Adoption 
and 

Approval 

Grant Decision 

Management Office of the project for 
Decommissioning and Contaminated 
Water Management 

Private group or other organization 
(Subsidized project operator) 
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(1) Possessing the organizational set-up for properly implementing the relevant subsidized 

project. 

(2) Having the capacity, knowledge and experience required for implementing the relevant 

subsidized project. 

(3) Having the management foundation required for smoothly implementing the relevant 

subsidized project and sufficient ability to control the funds and other resources. 

(4) Being able to implement the relevant project according to Japanese law and regulations 

and being able to follow the appropriate accounting procedures in accordance with METI’s 

“Grant Policy for Subsidy for the Project for Decommissioning and Contaminated Water 

Management” and the “Subsidized Project Administration Manual”(*). 

(*) http://www.meti.go.jp/information_2/downloadfiles/jimusyori_manual.pdf 

(5) Not falling under the case where Articles 70 and 71 of Cabinet Order on Budgets, the 

Settlement of Accounts, and Accounting are applicable 

(6) Not falling under any case where any of the requirements stipulated in the First Column of 

each Item of the Appended Table of the “Guidelines for the Suspension of Subsidies 

Controlled by the Ministry of Economy, Trade and Industry (METI) and the Suspension of 

Designation relating to the Contracts” is applicable. 

(7) To participate in the briefing meeting on the implementation of the Project and procedures 

for the application of project subsidy or to be personally briefed when receiving a copy of 

the Guidelines of Procedures for Inviting Entities to Apply for Project Subsidy relating to the 

specific project concerned  

(8) The intellectual properties and the like acquired in conjunction with the subsidized project 

concerned shall belong to the subsidized entities concerned, with the proviso that the fruits 

resulting from the subsidized project shall be made available for use in the decommissioning 

and contaminated water management in Fukushima Daiichi Nuclear Power Station. The 

terms of their use shall be agreed upon between METI and the subsidized entity concerned.   

  

 

6. Terms of Subsidy Granting  

(1) Number of Proposals to be Adopted：One   

(2) Subsidization Rate and Amount of Subsidy 

No more than one half of the cost for subsidized expenditure items  

Maximum amount to be subsidized: 110 million yen ( Project cost: 220, 000,000 yen) 

The final implementation contents and amount of subsidy granted shall be decided upon 

after coordination with METI 

(3) Timing of Subsidy Payment 
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In principle, the subsidies are paid after the project has been completed. 

*Please note that the cases where the payment (i.e. the payment by estimate) prior to the 

completion of the project is permitted are limited. 

(4) Confirmation of the Amount of Payment 

The amount to be paid is decided based on the result report which is submitted by the 

operating entities after the project is complete as well as the results of the survey at the 

verification site and/or the office. 

The amount to be paid will be the total of the expenses to be covered by the subsidies, 

which do not exceed the granted subsidy amount. For this reason, the account ledgers, 

receipts and other documents are necessary for supporting all the expenses. All the 

expenses will be strictly inspected and the expenses are strictly evaluated. Thus, the 

expenses not meeting the conditions mentioned above may be rejected. 

 

 

7. Application Procedures 

(1) Application Period 

Commencement: Friday May 23,2014  

Deadline: 10:00 am Monday June 23, 2014 

No application accepted after the deadline 

(2) Information Session 

Day and time: Tuesday June 3, 2014 10:30 am-11:30 pm 

Venue: Mitsubishi Research Institute, Inc ( Capital Hotel Tokyo Office Building 2-10-3  

Nagata-cho, Ciyoda-ku,Tokyo) 4th floor CR-C Conference Room 

Map：http://www.mri.co.jp/company/info/office/headoffice_map.html 

If you would like to attend the session, please inform the contact point mentioned in “12. 

Contact” by 10:00 am on Monday, June 2 via email. 

When making contact, please title your e-mail “Register for attendance at the 

information session for ‘Subsidized Project for Decommissioning and Contaminated Water 

Management (Development of Investigation Technology of Inside of RPV)” and include the 

“Organization name,” “Name of the attendee,” “Department,” “Phone number,” “Fax 

number,” and “e-mail address” in the main text. 

Due to the limited capacity of the venue, we regret we have to limit the number of 

attendees to 2 persons for each applying organization (In the case of a joint application 

from a consortium involving more than one organization, such consortium shall be 

regarded as one organization entitled to 2 attendees) Please note that in case the number 

of participants is large, more than one information session may be organized with a 
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readjusted schedule. 

(3) Application form and other documents to be submitted 

[1] Please submit the following documents as one file. Please title your file “Application for 

the subsidy program ‘Project for Decommissioning and Contaminated Water 

Management (Development of Investigation Technology of Inside of RPV)”. 

・Application form (Form 1) 

・Outline of Subsidy Project (Form 2) 

－ Contents and implementation method of the proposed subsidy project concerned 

as well as project plan 

－ Performance record of other subsidy projects of the same kind with the proposed 

subsidy project concerned or an explanatory note on the technological capability 

(knowledge and capabilities) for implementing the proposed subsidy project  

－ Explanatory note on accounting set-up for the implementation of the proposed 

subsidy project(Including accounting capability, set-up for filing and keeping in 

custody documentary evidence and others relating to expenditures as well as the 

state of finance) 

－  Proposed cost estimate corresponding to the amount of subsidy applied for  

(including unit cost estimate standards) and financial planning document, if asked  

・Other documents 

－Outlines of corporation or organization (Name, headquarters, date of incorporation, 

major business, organizational chart, principal business areas and the number of 

employees) 

－The financial results, and statement of revenues and expenses (of the last year) 

－The articles of association or the act of endowment 

－Other supporting documents 

*You must submit 15 copies of the application documents using A4 paper. You can 

describe them in Japanese or English. One CD-ROM must be submitted along with 

the hard copies. However, submission via email is permitted exclusively for overseas 

entities. As a general rule, the file format must be Ichitaro, MS-Word, MS-PowerPoint 

or MS-Excel. If you have unavoidable reasons not to be able to use these formats, 

please contact us. 

[2] All the application documents submitted will not be used for any purposes other than the 

evaluation in the course of the selection process. Please note that the application 

documents submitted will not be returned. We take the utmost care to preserve 

confidentiality. However, if your proposal is adopted, the information except the non-

disclosure information (i.e. the personal information, the information detrimental to the 
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legitimate interests of legal entities) may be disclosed under the “Act on Access to 

Information held by Administrative Organs” (Act No. 42 enacted on May 14, 1999). 

[3] The costs spent for issuing the application documents and other documents will not be 

included in the expenses. Also, the costs spent for issuing those documents will not be 

compensated for regardless of whether the proposal is adopted or not. 

[4] The matters described in your proposal are considered to be the fundamental policies 

which should be observed during the project. Consequently, please be sure to describe 

only the matters, which are feasible within the budget. Also, please note that even if 

your proposal is adopted, it may be rejected later on if you make a significant change 

to it at your discretion. 

(4) Place of submission 

The application documents must be delivered to the following address via hand-carry 

and postal mail, etc.  

 

Mitsubishi Research Institute, Inc 

Shinbashi JB Building 5th Floor、6-9-5,Shinbashi, Minato-Ku, Tokyo 105-0004 

c/o Management Office of the project for Decommissioning and Contaminated    

Water Management 

Persons in Charge: Matsumoto, Sugiyama, Kawai 

*The application documents sent via Fax and electronic mail shall not be accepted. 

Incomplete documents shall be rejected and not subject to evaluation. Therefore, 

please carefully read and follow the procedures for application to fill out the 

documents correctly. 

*Any application document submitted after the closing date shall not be accepted. 

If you send the documents by postal mail, they may not be delivered by the 

designated time on the closing date. Consequently, you are advised to mail them 

sufficiently ahead of the closing date. 

 

 

8. Evaluation and adoption 

(1) Method of Evaluation 

Evaluation takes place at two stages: The first screening based on the application 

documents and the second screening involving presentation at the Decommissioning and 

Contaminated Water Management Project Screening and Evaluation Committee (To be 

held within 1 week from the day immediately after the deadline day). Due to the limited 

capacity, the number of participants from the applicant side shall be limited to 4 persons. If 
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necessary, interviews and in situ studies will be organized and the submission of additional 

documents may be requested. 

(2) Evaluation criteria 

Applications are to be comprehensively evaluated based upon the following criteria. 

However, the applications which have been judged not to meet the criterion③ and ④shall 

be disqualified regardless of evaluation of the other criteria. 

[1] Objective, Contents and Implementation Method of the Proposed Project 

・Whether or not the project purpose corresponds to the Project purpose described in the 

“Guidelines for applying” shall be evaluated. 

・Judgment shall be made as to whether the contents of the proposed project conform to 

the project objective and are described in specific terms. 

・Whether the implementation method of the project is consistent with the purpose and 

contents details of the proposed project shall be evaluated. 

[2] Project Implementation Schedule 

・Whether or not the project implementation plan (schedule) is appropriate to the purpose 

and contents of the proposed project, etc. shall be evaluated. 

[3] Project Implementation Set-Up 

・Judgment shall be made as to whether the applicant is endowed with the institutional 

project implementation set-up, professional expertise as an organization, the staff with 

professional expertise expected to be engaged in the proposed project and a good 

track record in the implementation of similar projects. 

[4] Financial Base and Operational Control Structure for the Implementation of the Proposed 

Project 

・Judgment shall be made as to whether the applicant has the sound financial base and 

operational control structure for the implementation of the proposed project  

(3) Decision on the Selection of the Successful Applicant(s) and its Announcement   

The name of the selected applicant(s) shall be announced on the website of PMO (the 

Management Office of the project for Decommissioning and Contaminated Water 

Management )and is concurrently notified to the applicant(s) concerned. 

   

 

9. Granting of Subsidy 

The project shall be initiated only after the selected entity has submitted the notice of grant 

application to PMO and PMO has sent in return the notice of grant determination to the 

selected entity. 

It should be noted that there may occasionally occur changes in the project content & 
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composition, the scale of the project and the amount of subsidy to be granted during the 

interval between the selection of the entity to be subsidized and the issuance of the notice 

of grant determination as a result of consultation between the PMO and METI. Please also 

note that the subsidy may not be granted if the granting requirements are not met.  

Subsidized project operating entities may be provided with information required to 

implement the project after the issuance of notice of grant determination, they may be 

requested to observe confidentiality depending on the nature of the information provided.  

 

 

10. Allocation of Expenses   

(1) Classification of Expenses Covered by Subsidy 

The expenses covered by the subsidy shall be those directly required for the 

implementation of the project whose specific items are listed below. The final expenses 

covered by the subsidy shall be decides upon in consultation with METI. 

 

Items of Expense Description 

(1) Labor cost  Expenses for personnel required to implement the subsidized 

project 

(2) Operating cost 

Expenses for raw materials, consumables,  

design/fabrication/processing, facility/equipment, goods purchas

e, research, outsourcing, travel, remunerations, rent/depreciati

on and other necessities. 

 

(2) Direct Expenses not to be Included in Expenses Covered by Subsidy 

・Office supply equipment (furniture such as desks, chairs and bookshelves, office 

machinery and so forth) with which the applicants are supposed already to  be 

provided when considering the nature of the project. 

・Expenses incurred for handling accidents and disasters that have occurred during the 

project. (However, there are cases where cancellation fees incurred for reasons not 

attributable to subsidized entities may be included as direct expenses. Please consult 

the person in charge on this matter.) 

・Expenses unrelated to the project 

(3) Exclusion of Consumption Tax from Expenses Covered by Subsidy 

If general and local consumption taxes (hereafter referred to as “consumption tax”) are 

included in the subsidy amount, the applicants shall be requested to submit a report after 
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the settlement of tax amount, according to the granting guidelines. 

This is so specified as to demand, at the time of filing an income tax return, that subsidized 

project operating entities should report and return the amount to which the subsidy has been 

applied, out of the amount of deduction for taxable purchase, so that the amount for which 

the subsidy has been allocated out of the amount of deduction for taxable purchase shall not 

be detained. 

However, because the report mentioned above is based on an income tax return that will 

be filed after the settlement of the subsidy, occasional delinquency in reporting due to lapse 

of memory has been found. Also, in order to avoid the complicated office procedures that 

need to be followed by subsidized project operating entities, the consumption tax shall be 

handled as follows. 

When determining the amount of subsidy applied for in the grant application, the 

consumption tax must be excluded from the expenses covered by the subsidy before 

calculating the subsidy amount and submitting the application. 

However, to avoid hindrance to the implementation of the subsidized project, such 

subsidized project operating entities as those listed below shall be permitted to include the 

consumption tax in the expenses covered by the subsidy when calculating the amount of 

subsidy. 

[1] Subsidized project operating entities who are not classified as taxpayers under the 

Consumption Tax Act 

[2] Subsidized project operating entities who are tax-exempt business entities 

[3] Subsidized project operating entities who are business providers subject to simplified 

tax 

[4] National or local governments (limited to cases when project is conducted with a special 

account), or subsidized project operating entities who are corporations listed in the 

attached Table 3. 

[5] Subsidized project operating entities who are using the general account of a national 

or local government 

[6] Subsidized project operating entities who are taxable business providers that choose a 

refund of consumption tax, following confirmation of consumption tax and purchase tax 

deductions, for instance due to a low amount of taxable sales 

  

 

11. Miscellaneous 

(1) Any expenses incurred before the date when the decision on grant of the subsidy is made 

(including expenses for order placement) shall not be covered by the subsidy program.  



13 

 

(2) In the event that the subsidized project operating entity desires to make a purchase or 

other contract related to material procurement or involving an occurrence of cost, it shall 

invite open competitive bidding, as a general rule, from the viewpoint of cost effectiveness. 

If the subsidized project operating entity desires to outsource part of the subsidized project 

to a third party or conduct the project in partnership with a third party, it shall in advance 

make a contract on the implementation and report this to PMO. 

(3) Once informed that the decision on grant of the subsidy is made, the subsidized project 

operating entity shall not change the subsidy budget distribution or the details of the 

subsidized project nor interrupt or terminate the project without prior approval from PMO.  

(4) The subsidized project operating entity shall promptly report the progress of the 

subsidized project and so on whenever required to do so by PMO.  

(5) After the subsidized project is completed (or the project termination is approved), the 

subsidized project operating entity shall submit a project result report to the management 

office. 

(6) The subsidized project operating entity shall keep accounts on any expenditures for the 

subsidized project with dedicated account books accompanied by all written evidences in a 

way that is clearly differentiated from the other accounting to ensure that all incomes and 

expenditures are meticulously accounted for. The entity shall maintain the account books at 

least five years after the fiscal year in which the date of completion (or the date of approval 

for termination) is included so that they can be accessible whenever requested by METI, 

fund establishment organization and PMO.  

(7) With respect to the assets acquired or the utility of which has increased through the 

subsidized project (hereinafter referred to as "the Acquired Assets, etc."), the subsidized 

project operating entity shall manage them with due care of a prudent manager even after 

the completion of the subsidized project, and strive to effectively make use of them in 

accordance with the purpose of the grant of the subsidy. All applicable Acquired Assets, etc. 

shall be properly controlled using an Acquired Asset Ledger during the asset disposal 

restriction period, which will be separately set forth.  

(8) If the subsidized project operating entity needs to dispose of (i.e., use, transfer, loan or 

offer as collateral assets contrary to the purpose of the grant of the subsidy) any Acquired 

Asset having a unit price equal to or higher than 500 thousand yen (tax excluded) during 

the asset disposal restriction period separately set forth, they must obtain prior approval. In 

this case, the entity shall pay part of or the entire subsidy amount as a general rule. (The 

maximum payment does not exceed the subsidy amount for the appropriate asset to be 

disposed of).  

(9) After the completion of the subsidized project, the Board of Audit may visit the premises 
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of the subsidized project operating entity for inspection. 

 

 

12. Contact 

Management Office of the project for Decommissioning and Contaminated Water 

Management  

c/o Mitsubishi Research Institute, Inc. 

Address : 6-9-5 Shinbashi, Minato-Ku, Tokyo 105-0004, Shinbashi JB Building 5th 

Flooor 

Persons in Charge: Mstumoto ,Sugiyama, Kawai 

Tel.: 03-5425-2871 

Fax: 03-3578-7025 

E-mail: hairo-6th@mri.co.jp 

 

Contact us through e-mail or FAX. We regret that no inquiries will be accepted via 

telephone. 
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(Form 1) 

No. 

*Leave blank. 

 

 

To: Management Office of the project for Decommissioning and Contaminated Water 

Management 

 

Subsidy to be Granted under the Fiscal 2013 Year Budget Project for “Decommissioning and 

Contaminated Water Management (Development of Investigation Technology of Inside of RPV) 

“ 

 

Application 

A
pp

lic
an

t 

Company/Organization 

Name 
 

Representative 

(Full Name and Title) 
 

Seal or Signature 

Address  

C
on

ta
ct

 

Contact Person  

(Full Name) 
 

Section/Department  

Title  

Telephone 

(Extension, if any) 
 

E-mail  
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(Form 2) 

No. 

*Leave 

blank. 

 

 

Subsidy to be Granted under the Fiscal 2013 Year Budget Project for “Decommissioning and 

Contaminated Water Management (Development of Investigation Technology of Inside of RPV) 

“ 

 

Project Proposal Document 

1. Objective, Contents and Implementation Method of the Proposed Project 

* Please describe the background and objective of the proposed project 

* Please describe the specific implementation method and content of the proposed project for 

each item of project content as enumerated in 2 of the Guidelines of Application for Project 

Subsidy 

* Please describe your specific suggestions to enhance the impacts of the proposed project 

 

 

2. Project Implementation Schedule 

* Please describe implementation schedule (on a monthly basis) for each item of project 

content as enumerated in 2 of the Guidelines of Application for Project Subsidy  

* In so doing, please make sure that specific implementation procedures be easily understood 

* Please set and describe specific goals for achieving the objectives in terms of milestones. 

* Please schedule approximately every Quarterly progress report (Interim and final reports) 

meeting   

 

 

3. Organizational Set-Up for Project Implementation 

* Please indicate the organizational chart for project implementation, number of the personnel 

in charge with their respective responsibility and role 

* Please indicate the curriculum vitae, field of expertise, and past performance record in the 

implementation of similar projects of the person with overall responsibility for project 

implementation and project-leader-class personnel 

* If outsourcing is being planned, please describe the outlines of such plan. 
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4. Project Performance Record 

* Please describe the past performance record of your organization in the implementation of 

similar projects. In so doing, please cover the following items 

・ Name of project, outlines of project, year of project implementation, outsourcing entities 

(If it was your own project, please indicate to that effect)    

* Field of expertise and past performance record in the implementation of similar projects of 

major persons fully engaged in the implementation of the proposed project( Please exclude 

the persons already covered in Section 3 above ) 

 

5. Financial base and Set-Up for Operational Control 

* Please describe the state of finance and the financial control structure (System for filing and 

safe-keeping of custody of documentary evidence and the like relating to expenditures as well 

as the personnel responsible for financial control and their respective role) 

 

6. Total Project Cost (in 1000 yen) 

* Please describe the required cost according to the classification of cost items as mentioned 

in Section 10 (1) of the Guidelines of Procedures for subsidy application. Please note that cost 

items mentioned there are on a for-example basis.   

 

I  Labor cost  

II  Project Cost  

[1] Design, manufacture, and processing 

[2] Consumables 

[3] Travel 

[4] Gratuity 

[5] Outsourcing  

Total Amount (In 1000 yen) （*Please make sure that the total amount be within the maximum 

amount of subsidy granted ） 

 

 (Note) Please make sure that the amount of each cost item be one with general and 

regional excise taxes deducted.  
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Other Documents 

 

 [1] Outlines of corporation or organization (Name, headquarters, date of incorporation, 

major business, organizational chart, principal business areas and the number of 

employees) 

 [2] The financial results, and statement of revenues and expenses (of the last year) 

 [3] The articles of association or the act of endowment 

 [4] Other supporting documents 

 


